

اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

PRE-QUALIFICATION SUBMITTAL



CONTRACTOR DETAIL:



ACCORD Specialities Contracting LLC

(A Unit of ACCORD Group)

P.O Box : 282583, Dubai - UAE Tel : 971 4 238 2866 Fax : 971 4 238 2867

Email: into-Eaccorded.com; sales@accorded.com

Website: www.accordsd.com















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

ACCORD SPECIALITIES CONTRACTING (ASC)

(A Unit of Accord Group - Dubai)



P.O Box: 282583, Dubai— United Arab Emirates Telephone: 04-238 2866 - Fax: 04-238 2867

E-Mail: info@accordsd.com; sales@accordsd.com

www.accordsd.com













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Table Of Contents

1. COMPANY PROFILE

- 1.1 About Company
- 1.2 ACCORD Specialties Contracting LLC ASC Repairs
- 1.3 Business Licenses
- 1.4 ISO certifications
- 2. PROJECTS REFERENCES WITH SCOPE OF WORK.
- 3. APPLICATOR CERTIFICATIONS/APPROVALS
- 4. RESOURCES
- **5.COMPANY FACILITIES**
- 6. QUALITIY ASSURANCE PLAN
- 7. HEALTH, SAFETY & ENVIRONMENTAL MANUAL
- 8. ORGANIZATION CHART











اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Company Profile













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

1

1.1 About Company













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

ACCORD Building Contracting (ABC) was established in the year 2007 by two experienced Civil Engineering professionals, who had gained considerable experience and expertise over more than a two decades in the construction sector of the UAE.

ABC started with aim to provide dependable and reliable contractor for providing housing and buildings for UAE local Market.

The type of works successfully completed by ABC includes the following but not limited:

- Commercial & Residential buildings,
- Warehouses and Steel Structures
- Infrastructure facilities,
- Construction in Challenging areas,
- Specialized fast track turnkey projects.
- Any Miscellaneous General Civil works.

ACCORD is closely associated with various Engineering consultants, Architects etc and is fully equipped to handle projects, to expand its work force and provide support services, depending upon the size/volume of the work awarded.

The aim of **ACCORD** group is to provide excellent, reliable and quality construction services with a blend of creative & technical expertise in every activity and to deliver the work within the given budget and to the required quality.









(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Company Name : ACCORD Building Contracting LLC

Address : P.O. Box No. 282583

Dubai, UAE

Tel. +971 4 238 2866

Fax +971 4 238 2867

Email: info@accordsd.com

accordspecialities@gmail.com

Legal Type : Limited Liability Company

Commercial Registration: No. 593464

Division : ACCORD Specialties Contracting LLC

Bankers : Abu Dhabi Islamic Bank











اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

1.2 ACCORD Specialites Contracting ASC Repairs













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

<u> ASC-Repairs</u>

ACCORD SPECIALITIES CONTRACTING-**STRUCTURES**

As experienced building contractor, we recognise that the safe and durable structures can be achieved with suitable protection to structural elements. Also needs regular inspection of structural elements for any distress or cracking.

We have started Accord Specialties Division-Structures (ASD), with aim to enhance and improve the quality of new concrete as well as existing structures. In this unit we would like to provide the following services:

- Review and provide structural assessment of existing structures 1. with our listed engineering consultants and specialists.
- 2. Validate the existing structures for provided function or usage.
- Strengthening of works based on the requirements. 3.
 - i. Concrete Section modifications / Concrete Jacketing.
 - ii. CFRP (carbon fiber) strengthening.
 - iii. Structural Steel strengthening.
 - iv. Composite methods via pre-tension etc.,
- Shotcrete works, either wet or dry. 4.
- 5. Surface repair works with specialist chemicals based on function.
- njection works for the concrete Cracking and leakage cracking. 6.
- 7. Treatment of expansion joints and Fire proof joints.
- 8. Application of Specialist construction chemicals to provide durable structures.
- Any other concrete repair methods as per the Consultant/Client 9.











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Concrete Repairs

Reinforced concrete is robust and highly durable. However, it is sensitive to faults resulting from design flaws, incorrect construction practices or both. External influences such as attacks from chlorides and sulphates cause severe adverse effects on reinforced concrete structure. These include corrosion of reinforcement and softening of concrete.

ACCORD provide its client with complete package solution to their concrete related construction problems. This is achieved through careful diagnosis, definition of repair methodology, suitable material specification, and finally, execution of the job.



Crack Injection

Cracks in concrete structures usually signify more major problems and must not be ignored. Cracks can cause subsoil water to leak into faulty structure or storage water to leak out. Furthermore, cracks can expose reinforcing steel to oxygen and moisture, hence making the steel susceptible to corrosion.

At Accord, these scopes are tackled through the remedial measures of injecting chemicals to completely fill the cracks either with epoxy or polyurethane raisins.











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م


Water Proofing

In building construction, a structure needs waterproofing, since concrete itself will not be watertight on its own, unless its waterproofed with additives.

We understand that one of the major challenges for designers, engineers and construction companies alike is to protect buildings from the damaging effects of water.

While waterproofing protection can be a relatively minor component of overall construction cost, it is a vital ingredient to successful project completion and determines the building's





Protecting our customer from the damaging effects of water is our primary focus.

Our aim is to provide competitive, value for money solutions without cutting corners, or compromising the technical integrity of the system.











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Protective Coatings

Prevention is better than cure, A protective coating on a concrete structure will greatly enhance its durability and resistance to degradation from adverse conditions, especially in the salt-laden atmosphere of Middle East.

ACCORD can suggest the right type of coating for any structure based on its exposure and intended usage; the company is fully equipped to carry out the most effective kind of surface preparation using sand/grit blasting equipment as well as high pressure water jetting machines.



Industrial Floorings

Industrial floors are often subjected to high temperature, abrasion and heavy loads, often concentrated in very small areas.

Lack of sufficient protection could result in severe damage to these surfaces that would not only be expensive to repair but would also disrupt work and productivity.

ACCORD offers clients a variety of flooring system to suit their needs.



Car Park Coatings

Car park floors are liable not only from high wear and tear but also from leakages caused by the cracks.

Consequently, it is vital that these surfaces are protected through suitable coatings.

ACCORD provides many types of coating system customized for different sections of the surface such as ramps, driveways and roof car park decking which are exposed to UV radiation.













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

ACCORD SPECIALITIES DIVISION (ASD)

(A Deit of Accord Building Contracting E.L.C - Dubai)





Accord Group and ASD:

ACCORD Building Contracting (ABC) was established in the year 2007 and successfully completed various projects across UAE. ABC achieved dependable and reliable contractor for providing bussing and buildings for UAE local Market.

With aim of providing durable and good serviceable structures, M/s Accord started specialty division to provide retrofitting and repair of structures.













CONTACT DETAILS:

Mr Mohammed Imitiat Mr Jaya Prakash

Po Bos: 282583, Dubui - United Arab Emirates

Tel.: 04-238-2866 (Fax: 04-238-2867

F-mail: accordspecialities=gmail.com | Website: Www.accordbc.ac

COMPANY PROFILE













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

DIVISION NAME: ASD Our services offered in the ASD - Repairs division as follows: Services Offered. Photos of ASD Repairs Photos of ASD -Repairs Composite methods via pre-femion etc. Photos of ASD-Require CFRP Rapping Courrie lejective Esternal FT Strengthening Countrie bjedin Repair by shourse Course Isperior.













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Mission of ASC Repairs:

Our mission is to provide quality and reliable services provider to our clients with good value.

Exceed client expectations with technical expertise and value engineering solutions to for good structural performance.

Objectives of ASC Repairs:

Our aim is to be leader in construction solution provider in our business field.

Dependable structural repair solution provider in local market.









Website: www.accordsd.com

(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

1.3 Business Licenses











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م





			رخصہ نجار ercial Licens	e		
	ATT A CONTRACT OF THE PARTY OF	- Marie San Company	no transcensión de de la Contra		License Details	للاصيل الرخاصة إ
License No.			893464			وقع الرفاصة
				(420)	التورد للطابولات البناء	اسم الادركة
Gorspany Mame	ADDORD BUILDING	CONTRACTING (LI	LC)			
				betw	الورد أسالو لات الإنافيا	4,542,544
Tracio Namo	ACCORD BUILDING D	(D.L.C) SWITZARTHOO				
Legal Type	Limited Liebility Compa	eng(LLC)			وات معترفية معتودة	فلنكل القانوني
Equity Date	01/04/2022	عريج الإنهاء	Issue Date		02/04/2007	فاريخ الإصدار
D&B D-U-N-5 (8)	661696008	الراد فنشئ	Main License	No.	895464	والوغرضة الم
Register No.	1007624	رقر السول اللواري	DCCI No.		717460	عشوية تتربلة

			License Men	nbers (With
3 4/6 / L-	Roll Flant	Nationality /	Name (-4)	Mo Callo A
	Manager / _w	India/wall	حاياور اكتان مساق	247957
		JAYAPSKAK	ASH DESAI	
	Manager / _u-	India / Vall	معدد اختيال محورب بالثا	251135
		100 00 000 000 000	ED IMTIAZ MAHABOOB	

Building Contracting Concrete Restoration

اعطاء ترميم الخرسابة Address / John

071-4-2352896 الباون Physics No. لمن fax No Mobile No 971-00-0083215 والف طعرك

P.O. Box 282583 سندوق وريد رام الفلية Percel ID 242-309 ماكية رقم 203 مكاد علي صعيد العاشري + نورة - القصيمان الصفاعية الأراق

> البريد (Smail) وفي (Smail) Remarks / ciliabil

طلولات اليناه

عترات البناء وأربض + ارازي مراسطة عنظ عربين 24/10/2018

الشعار المساهلية / License Activities

Print Date 10/03/9021



THE EMIRATES

بناك الآن اجد ر شدك الدارية من خلال الرحاق النسبية النسبية بالرطان رام قر مدة الى 6000 إدر العدالات فحسيل. على الله الذي رجد الدارية من خلال الرحاق الله الله الله الله المنافقة المنافقة المنافقة الله الله الله الله ال Naw you can renew your finds (Currier by sending a text message (SIVS). Send your trade Element manches to 0960 (Currier by receive payment vouction).



وابقة الكاربية مشته ومشر فعين توقع من داو و القدية الكافسانية المرابعة سمة الهلائة قرار به في الرابعة وربية المرابع swee dubalded gov as Approved electronic document issued without algorithms by the Department of Economic Development. To verify the Scenze kindly visit wave dubalded gov as













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Register No.

1542687

رقم فسجل التجاري



		Comme	rcial License		
				License Details	نقصيل الرخصة إ
License No.			926728		رقم غرخصة
			ششيفيم	الكوراء معيشيليليل للمقاولا	أسم الشركة
Company Name	ACCORD SPECIALIT	IES CONTRACTING L	LC		
			شيذوو	الورة سيشيلنو المتوادث	الإسم التجارى
Trade Name	ACCORD SPECIALITIES	CONTRACTING L.L.C.			
Legal Type	Limited Liebilly Company	VETC)		اات سفراية محرنة	فشكل فلاتونى
Expiry Date	16/03/2022	تتاريخ الإنتهاء	Issue Date	17/02/2021	تاريخ الإصدار
D&B D-U-N-5 ®		الرقم فعلمى	Main License No.	926726	رقم الرخصة الام

رخصة تجارية

		and the same of th	License wen	CROSS T on No.
Share I James	Role (Nationality /	Name (e-V	رقم الشخص). No
	Manager / سند	(بيد / India	حقاو تكال سال	247957
		J	AYAPRAKASH DESAI	
	Wanager / www	inda / 🛶	محد امتهال محوب يالما	251135
			RODBAHAM SAITMI DEMMANDI BASHA	

DCCI No.

	License Activities / 4,45,45,45,4
Building Maintenance	سيالة البدلي
Insulation Contracting	ركيب المواد العازلة في الأبنية والمنشات العنفية
Wrecking & Demolition Works	منع المبتلني وترفع الانقلش
Concrete Restoration	عمال ترميم الخرصالة
Concrete Works	صال الغرسانة
Historical Sites Restoration	عسال توميم الابنية الاثوية
	Address I // GB

					لتون Address I
Phone No		الليقون	P.O. Box		صنفوق بديت
Fax No		فالض	Parcel ID	242-309	رقم القطعة
Mobile No	971-55-6070118	هاتف متعرف	تسيمن السناعية الأزلى	عاثا بالعب العالوي ، بيرة ، تأ	للنب رقم 101 ملك طن سنود ا
					اليريد المكتروش / Email ا

تاريخ الطياطة (100 Print Date 17/02/2021 13021467



يمكك الآن تحيد راجستك النجارية من حائل الرساق النسبية النسيرات أرمل رافر الرحسة إلى 1969 (مرافسالات) النسبول على التن تعيد Now you can renew your bade learnes by sending a text message (SMS). Send your bade scense number to 6980 (Dur Elisalet) to receive payment voxicitier.

Get FREE access to Zuho One for the first year Wang opposite Can the first



Remarks / شالعالما

عدوية تغرقة

www.dubarded.gov.ae ومثار دينون ترفيع من باتر د تشية الاقتسالية المرابعة مسعة البثاث الرائز بدي في الرحسة برجاء زيناره الموقع Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ze-













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



وقرالرهمية

وقرالعضور

رقرانسيل التم

الإسم للماري

الشكل القانونم

لوع النشط

للزيخ الإنتسار

لويع الإص

للريخ الالتهاء

اعلماد ذلك من أغزهة

http://www.dubolchumbor.com/verify

Relication

شهادة تسجيل العضوية Membership Certificate

1	license no.	593464	593464	
h	dembership no.	117 000	117460	4
3	tegistration no.	2007824	1007824	ماري
	Inde Name	ACCORD BUILDING CONTRACTING	اكور د لنظار إلت النباء (الل شجه)	
I	egal Status	Limited Liability Company	شركة ناب سنزولية معتودة	J
	Activity 8-46	ng pententhag * Cularyes er mit tricus	قيدة اهار وبيراهينة	alt jim
b	dember Since	03/04/2007	03/04/2007	
I	Oute of Issue	07/03/2021	07/03/2021	

Remarks

Expiry Date

This certificate shall be involid incase of any alteration without chamber's authorization

01/04/2022

For online verification of this Certificate, please visit our wobsite http://www.dubaichamber.com/verify

United the Long by Side Ap. 1. Supplements of Commerce & Industry

P.O. Box 1457 - Dubel, U.A.E. | Tel (Within UAI) 800 CHAMBUR 800 3406237) | Tel (Outside UAI) (-671) 4 2000000 - & Jul

Fax (1671) 4.2211646: µuSA | customercomilitatiektembecae | www.dubalchambecae







Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com ;sales@accordsd.com Website: www.accordsd.com



61/04/2022

تعتبر هذه الشمادة لاغبة في حال أق كشط أو تعديق عنبها دون

تتتأقد من صحة بينات الشعادة يرجى الرجوع إلى موقع الغرفة



(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



شمادة تسجيل العضوية Membership Certificate

License no.	926728
Membership no.	355022
Registration no.	1542687
Trade Name	ACCORD SPECIALITIES CONTRACTING L.L.C
Legal Status	Limited Liability Company(LLC)
Activity	Wrecking & Demolition Works Concrete Works Concrete Restoration Insulation Contracting Building Maintenance Historical Sites Restoration
Member Since	17/02/2021
Date of Issue	17/02/2021
Expiry Date	16/02/2022

926728	رقم الرخصة
355022	رقم تحضوية
1542687	رقم السجل الثجاري
القورد سيشيلينيز الستولات في لام م	الاسم التجاري
ناث سنرقية محبرية	الشغل القانوني
هدم المبلئي ورقع الانتاض اعدال المرسانة اعدال ترميم المرسانة تركيب المواد العارثة في الابتية والمنشقة المدنية صديقة الديلي اعدال ترميم الابتية الاثرية	ترع التشاط
17/02/2021	تاريخ الإنتساب
17/02/2021	تاريخ الإصدار
16/02/2022	تتريخ الإنتهاء

Remarks

This certificate shall be invalid incase of any alteration without chamber's authorization

For online verification of this Certificate, please visit our website http://www.dubalchamber.se/verify

Dubui Chamber of Commerce & Petutry

PO. Box 1457 - Duba; U.A.E. Tel (Within UAE) 800 CHAMBER 800 (H00237) | Tel (Dubide UAE) +971) 4 2280000 audus Fox (+871) 4 2211645 audia | contemporaribitamelitamelitamelitame) | www.dubaichamber.se







Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com ;sales@accordsd.com Website: www.accordsd.com



تعتبر هذه الشهادة لاغية في جال أخ كشط أو تعديل عليها دون

للتأكد من هجة بياتات الشعادة يرجى الرجوع إلى موقع الغرفة

أعلَماد ذلك من الغرفة

http://www.dubalchamber.se/verify



(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م





شبهادة تسجيل لضربية القيمة المضافة في الامارات العربية المتحدة Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE

تشهد الورنة الاتحادية للخرات أن الجهة التالية مسجلة لخريبة القيمة المخافة في الأمارات العربية المتحدة

الأسام القانوني الكامل باللغة العربية الكامل الكامل الكامل باللغة العربية الكامل الكامل الكامل باللغة العربية الكامل باللغة الكامل باللغة الكامل باللغة الكامل باللغة الكامل بالكامل بالكام

رقر التسحيل الشريبي 10034638310003 Effective Registration Date 01/01/2018

فترة أول إقرار لسربية القيمة المساقة Alan 2018 - 31 May 2018 and quarterly عليمة القيمة المساقة Alan 2018 - 31 May 2018 and وتعرف أول إقرار لسربية القيمة المساقة

Dergafter

تاريخ استحقاق افرار ضريبة القيمة المسافة <u>28th day following the end of the VAT return</u> قارعة المسافة المسافة المسافة المسافة على المسافة المسافقة المسافة المسافقة المسافة المسافقة ال

period

Start and end dates of Tax periods: 1 Mar to 31 May, 1 Jun to 31 Aug, 1 Sep to 30

Nov. 1 Dec to 28/29 Feb

بدأبة وتهاية الفترات الضريبية

يرجي التأكد من مجه نعاميل الشنهادة. يعنب إبلاغ الهيئة الانجادية للعرائب في حاف نفيير الاسس الذي حملت فيها على رقم التسجيل الطريق الخاص بك

Please check that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number.













(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م





شهادة تسجيل لضريبة القيمة المضافة في الامارات العربية المتحدة Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE نشهد الهبته الانحادية للصرائب أن الجهة النالية مسجلة لصريبة الغيمة المضافة في الأمارات العربية المتحدة

Dubai, United Arab Emirates, 282583, ±97145485511

رقم النسخيل الصريب 10046371490003 Effective Registration Date 01/10/2021

قترة أواد إقرار لصربينة الميمة المصافة <u>O1 Oct 2021 - 31 Dec 2021 and quarterly</u>

thereafter

نارين استحقاق إفرار صربيه القيمة المصافة 2022 aalaa المين استحقاق إفرار صربية القيمة المصافة

بدايه ونهاية المترات الضربينة . Start and end dates of Tax periods: 1 Apr to 30 Jun, 1 Jul to 30 Sep. 1 Oct to 31

Dec, 1 Jan to 31 Mar

يرحق التأكد من صحة تفاصيل التسهادة. يجب إبلاغ الهيئة الاتحادية للغيرات، في حال تقيير الاسسى الذي حصلت فيها على رقم التسجيل الطريس الحاص بك

Please check that the details on this certificate are correct. You must inform the Federel Tax Authority of any change on the basis of which you obtained your Tax Registration Number.



تاريخ الإصدار Issuing Date: 15/09/2021











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



SYSTEMS CERTIFICATION INTERNATIONAL

London in 150 Management System Certification

Certificate of Registration

This is to certify that the Quality Management System of

ACCORD BUILDING CONTRACTING LLC

P.O. BOX: 282583, Flat No. 203, Ali Saced Al Amri Building Al Qusais Industrial Area - 01, Deira, Dubai United Arab Emirates.

> Has been independently assessed and is compliant with the requirements of:

> > 150 9001: 2015

For the following scope of activities:

Building Contracting & Concrete Restoration

Certificate Number: AE-2745 QC

 Date of initial registration
 27/09/2819

 Date of this certificate
 27/09/2819

 Certificate Validity
 27/09/2820

 Recertification Date
 27/09/2822

January Dawn

On Behalf of Certification Approval Panel System Certification International

This certificate verifies the original certificate report and is valid as long as it is displayed as an electronic copy at some authorized printing open and serverificate audits are valuabletually completed. This certificate is authorized for tags by Accreditation Service in Certifying, Budies (Caropset) united which have accreted displayed Certification transferred as a System Assessment Budy for compliance with 60.3 2013, 1015. Certificate helders are listed in the intermediated legisles of Causilly Assessed Dyparisotration www.hapa.com









Systems Conflictions interestrated

Control Un

Intelligent American Control Control Control

Intelligent American Control Control

Intelligent Control

Int

Incomerces Register of Clustery Assessed Organisation (INCAC) 6, Ferrit Place, Recommendati, Cornel, ISPS SAU, United Congrams www.higin.com











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



SYSTEMS CERTIFICATION INTERNATIONAL

Leader in 180 Management System Certification

Certificate of Registration

This is to certify that the Occupational Health & Safety Management System

ACCORD BUILDING CONTRACTING LLC

P.O. BOX: 282583, Flat No. 203, All Seced Al Amri Building Al Quasis industrial Area - 01, Delra, Dubai United Arab Emirates.

> Has been independently assessed and is compliant with the requirements of:

> > ISO 45001: 2018

For the following scope of activities:

Building Contracting & Concrete Restoration

Certificate Number: AE-2745 HS

 Date of initial registration
 27/03/2029

 Date of this certificate
 27/03/2029

 Certificate Validity
 27/03/2020

Reconstitication Date 27/03/2022

Jump

Jennifer Dean

On Behalf of Certification Approval Panel
System Certification International

This perinficate vertices the prightal certificate issued and is wild at long as it is displayed as an electronic copy at away potential contribution and, and surveillance eachs are settractionly completed. This certificate is authorized for itsue by Activation Service for Certificity (Carepy) United who have ensured Systems Certification International as a System Assessment Body for compliance with 50 17023/2005. Certificate holders are listed in the international Register of Quality Assessed Organizations: your improvement.









Sertem Certification interretional interretional interretional Register of Quality Assessed Organization (RQAD)
Correct Usi
6, Fartic Place, Sourcemocht, Desset, BH2 Ovid, United Kingdom
www.interretion.com
www.interretion.com











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



SYSTEMS CERTIFICATION INTERNATIONAL

Leaders in ISO Management System Certification

Ref: SCI/ABC/SURV/02

Date: 28/Mar/2021

Dear Sir,

M/s. Accord Building Contracting LLC

P.O. BOX: 282583, Flat No. 203, Ali Saeed Al Amri Building, Al Qusais Industrial Area - 01, Deira, Dubai, United Arab Emirates.

Subject: Continuation for ISO 9001:2015 & ISO 45001:2018- Integrated Management System Certification

The undersigned in his function of on Behalf of Certification Approval Panel states that the 2nd Year Surveillance audit has been conducted by SCI Auditor related to the certification of Integrated Management System & it founds compliance with the standard requirement as per ISO 9001:2015 & ISO 45001:2018.

The Organization M/s. Accord Building Contracting LLC Supervision has been recommended for the continuation of ISO 9001:2015 & ISO 45001:2018 Certification. Certificate No: AE-2745 QC & AE-2745 HS

Thank you for the opportunity to let us have your organization in our certification list. Wish you all the best. Please feel free to contact our office for any services that we can offer whenever you need.

Best Regards,

Jennifer Dean
On Behalf of Certification Approval Pane
System Certification International

1805678.01 : الرخصة رقم / License No.) : الرخصة رقم / 1805678.01 Address / م ع إ - الشارقة ، للإعلام الشارقة منينة: الخوان / Sharjah Media City, Sharjah, UAE











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

2.Project References













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

	Project List					
S. No	Client	Project	Location	Scope		
1	M/s Advanced Concrete Technology LLC	DEWA Substation at Hessa Street	Dubai	Leakage Detection for Pipelines with CCTV Cameras		
2	M/s.Express Facility Management	Maintenance of Infrastructure of Sharjah Airforce Bldg	Sharjah	Concrete Crack Repair		
3	Mr. Ahmed Al Rasheed	Private Villa at Al Ramaqia	Sharjah	Repair Works		
4	M/s Gulf Asia Contracting Co. LLC	Lawnz by Danube at Intl City, Dubai	Dubai	Strengthening works		
5	M/s. Danway Electrical & Mechanical Engg.	SHIBAHTS- Substation at Nad al Sheba, Dubai	Dubai	Injection works		
6	M/s. Engineering Office	Construction of Private Office at NAS – Dubai	Dubai	CFRP Strengthen- ing works		
7	M/s.Express Facility Management	Air Wing Department-Sharjah	Sharjah	Polyurethane Coating		
8	M/s Gulf Asia Contracting Co. LLC	B+LG+G+7F+R Lawnz by Danube at Intl City, Dubai	Dubai	Expansion Joint works		
9	M/s. Kier Dubai L.L.C	Nad Al Sheba-PKG2	Dubai	Manhole Leakage injection		
10	M/s. AG Engineering LLC	IMPZ- DPC ,Dubai	Dubai	Non Shrink grout for Sleeves		
11	M/s.Larsen & Toubro Limited	Extension of Tripoli & Algeria Road Connection	Dubai	Strom Water Man- hole Leakage Injec- tion		
12	M/s.Dubai Developments	Jewel of the Creek Development Phase 2 at Port Saeed	Dubai	Strengthening Works		
13	M/s.Hills & Fort Construction	Cherrywood project - Phase 1	Dubai	Tank Epoxy Coating		
14	Virtual Mason Interiror	Strengthening of 42nd Floor slab at Media One Hotel	Dubai	CFRP Strengthen- ing Works		
15	M/s.Sharaf DG	Jewel Tower	Dubai	Earth Pit Repair.		
16	M/s.Larsen & Toubro Limited	EXPO 2020 Road Networks	Dubai	Leakage Injection		
17	M/s. Kier Dubai L.L.C	Nad Al Sheba-PKG2	Dubai	Manhole Leakage injection		
18	M/s. Engineering Office	al Khawaneej Walk-Phase 3	Dubai	Leakage Injection		
19	M/s.Dutco Balfour Beatty	Museum of The Future Link Bridge	Dubai	Epoxy & Emulsion Paint		
20	M/s.Engineering Office	Soil Improvement at HH Shk Mak- toum Glass Majlis at Zabeel 2	Dubai	Soil Stabilization & grouting		











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Project List					
S. No	Client	Project	Location	Scope	
21	M/s.Libra Construction	Strengthening of columns @Zabeel 2	Dubai	Columns Strength- ening	
22	M/s.Emirates Refining Co.Ltd.	IFFCO-Plant in Sharjah Port.	Sharjah	Leakage Injection	
23	M/s.Bin Sougat Properties	Refurbishment work@ al Murar Residential Building.	Dubai	Concrete Repair with Cathodic Protection.	
24	M/s.Utico FZC	RAK Technology-	RAK	Leakage injection & Polyurea WP	
25	M/s.Roberts Construction	Crown Plaza-Rehabilitation	Dubai	Epoxy Grouting	
26	M/s.Utico FZC	SEWA Pumping station @ al Jubair	Sharjah	Grouting	
27	M/s.SPME Middleast Gen.Cont.LLC (Structural)	The Address Hotel-Tank Refurbishment	Dubai	Tank WP Coating (internal)	
28	Gulf Company for Contracting	Arabian Explosive(AREX)	RAK	Leakage Injection	
29	M/s.Engineering Office	Rehabilitation of Hatta Heritage Village	Hatta	Soil Stabilization	
30	M/s. Empower - Chicago Maintenance & Construction	IMPZ-District Cooling Plant	Dubai	Epoxy Flooring	
31	M/s.Engineering Office	Al Naseem Hotel-Jumeirah	Dubai	Strengthening Works	
32	M/s. Sharjah Roads & Transport Authority	Rehabilitation of 3 Pedestrian Tunnels	Sharjah	Concrete Repair Works	
33	M/.Greystone LLC	Sewage Pumping Station@Al Quisais	Dubai	Leakage injection.	
34	M/s.Dubai Dry Docks World	Gallery Cantilever Slab Repair	Dubai	Concrete Repair	
35	M/s.Sharaf Investment	Residential Bldg@ al sofuh	Dubai	Earth Pit Repair.	
36	M/s. Sharjah Roads & Transport Authority	Wasit Squate-Bridge Maintenance	Dubai	Strengthening Works	
37	M/s. Danway Electrical & Me- chanical Engg.	Enoc Petrol Pump-JAFZA	Dubai	Epoxy Flooring	
38	M/s.Humaid Al Arti	Mosque at Al Bateen -	Abu Dhabi	Strengthening Works	
39	M/s.Roberts Construction	Renovation of Crown Plaza-Dubai	Dubai	Column Base Grouting	
40	M/s.Finasi LLC	Tip Villa at Palm Jumeirah - Patel Villa	Dubai	Leakage Injection	













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

		Project List		
S. No	Client	Project	Location	Scope
41	M/s.Times Square Centre	Time Square Centre- Basement Carpark	Dubai	Leakage Injection
42	M/s.Al Jurf Development Properties	Bridge Soffit & column crack repair	Abu Dhabi	Concrete Repair
43	M/s.Structural	Iridium Building-Basement Car Park	Dubai	Epoxy Flooring
44	M/s.Bin Sougat Properties	Beam reapair at mezannine floor	Dubai	Concrete Repair
45	M/s.Sharaf DG	Residential Building @ Karama,	Dubai	Concrete Repair
46	M/s.Roberts Construction	Camp- MBZ project	Abu Dhabi	Crack Repair
47	M/s.Hassn Ibrahim al Fardan Real Estate	Al Zahra Tower- Structural Survey	Dubai	Repair Assessment
48	M/s.Jumeriah Beach Hotel	Tennis Court- Column Repair	Dubai	Concrete Repair
49	M/s.OMINIYAT	Refurbishment of ground floor in The PAD Project	Dubai	Concrete Repair with Cathodic Protection.
50	M/s.Al Ghurair Steel Industries	Leakage Injection	Abu Dhabi	Leakage Injection
51	M/s.Gulf Precast Concrete LLC	Protective Coating on Bridge Para- pet-Mid Terminal Building @ Abu Dhabi International Air Port	Abu Dhabi	Protective Coating
52	M/s.Danway Contracting LLC	Town Homes—Leakage Injections	Dubai	Leakage Injection
53	M/s.E Force Consultancies	SBY/Church Monastery Refurbishment work @Sir Baniyas Island.	Abu Dhabi	Concrete Repair
54	M/s.Parkway International Company	Centara Diera Island Beach Resort Project– Refurbishment worksi	Dubai	Refurbishment Work
55	M/s.Emirates Postal Group	Column repair at the basement car part of Diera Post office.	Dubai	Concrete Repair
56	M/s.Veolia Besix (VeBes)-	Foundation footing strengthening	Al Ain	Concrete Repair
57	M/s. MAB Facilities Management	RTA Building -HQ- Lift pit injection	Dubai	Leakage Injection
58	M/s.Dutco Balfour Beatty	Rehablitation of DBB HO Wall	Dubai	External Painting
59	M/s.Intelligent Playgrounds	Oli Oli Interactive Playground	Dubai	Waterproofing
60	M/s.Al Dhaheri Capital Investment (ADCI)	ADCI Head Quarters Building	Dubai	Self Leveling Screed & Epoxy











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Project List				
S. No	Client	Project	Location	Scope
61	M/s.Rashed Mohammed Mahran Al Blooshi	B+G+4 Residential Building	Dubai	Car Park Coating
62	M/s.Dubai Municipality	Tissue Culture Shed Nursery Warsan	Dubai	Floor Coating
63	M/s.Dubai Municipality	Plaza Park at Sheik Zayed Rd	Dubai	Floor Coating
64	M/s.Engineer's Office	300 Villas at Al Ain Road	Dubai	Waterproofing
65	M/s. Abu Dhabi Finance Building	Rehabilitation of Roof Water- proofing	Abu Dhabi	Polyurea Coating
66	M/s.Juma Al Majid	KIA Showroom at Sheikh Zayed Road	Dubai	Waterproofing
67	M/s.Dubai Airport	Rehabilitation of Metro Track at Dubai Airport	Dubai	Epoxy Injection
68	M/s.EMAAR MALL Group	Apple Showroom at Dubai Mall	Dubai	Concrete Strength- ening
69	M/s.DUGAS	Jetty and Underwater Structure Repair	Dubai	Concrete Repair
70	M/s.ARCADIA	Arcadia Preparatory School	Dubai	EIFS
71	M/s.GEMS Education	GEMS Academy National School	Dubai	EIFS
72	M/s.l.M. Galadhari	IMG Theme Park	Dubai	Flooring
73	M/s.DXB Festival City Al Badia Resi. LLC	Al Badia Phase 3 Part 11 (Bldg 21,22 & 23)	Dubai	Flooring
74	M/s.EMAAR MALL Group	Fashion Avenue Expansion at Dubai Mall	Dubai	Concrete Strength- ening
75	M/s.DWTC	Dubai Trade Centre District Phase1A2	Dubai	Concrete Repairs & EIFS
76	M/s.RTA	Multi Storey Car Park Coating at Sabka	Dubai	Flooring
77	M/s.East Coast Cont.LLC	NMC Hospital	Fujairah	Epoxy Flooring
78	M/s.Kabri International	Opera House	Dubai	Grouting Work
79	Karafi National	Digestor Tank for Sewage Plant	Abu Dhabi	Polyurea Coating
80	M/s.Nakheel	Al Khail Avenue Mall	Dubai	Wall Painting

Projects Handled by Mr. JP/ Mr. Santosh / Mr. Mansoor













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Emirates Postal Group- Hor AL Anz























اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Emirates Postal Group- Hor al Anz





















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Ominiyat—The Pad Project



























اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Jumeirah Beach Hotel- TALISE Tennis Column Strengthening Project



















ACCORD Specialities Contracting (A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م





















اكورد قسم التخصص


اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Mid Terminal Building Project @ Abu Dhabi International Airport

























اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Project- Sharaf Investment- Rehabilitation Work @ Karama

























اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Bin Sougat Properties-Beam - Concrete Repair



















ACCORD Specialities Contracting (A Division of ACCORD Group)




اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Dry Docks World-Concrete Repair



















(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Roberts Construction-Grouting



















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Sharjah Roads & transport Authority- Wasit Square Bridge



















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Structural@ Iridium Building- Car Park- Epoxy flooring

















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Engineering Office—Project- Al Naseem Hotel, Jumeirah

















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Roberts Construction-@Crown Plaza—Grouting Works.























اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.UTICO-FZC-Grouting Works @ Al Jubair For SEWA































اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s. Engineering Office-al Khawaneej Walk-Phase 3, Leakage Injection



















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Kier Dubai L.L.C- Nad Al Sheba-PKG- Manhole Leakage Injection


















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Al Maskan Real Estate(Shaaraf Group) - Earth Pit Repair





















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.Engineering Office-Glass Majilis Soil Improvement @ Zabeel 2



















اكورد قسم التخصص


اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-Hills & Fort- Cherrywood Project- Epoxy Coating in Tank





















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-Virtual Mason Interior - Soffit Strengthening by CFL plate @ Media Hotel 42nd Floor



















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-AEG Engineering- IMPZ Project- Grout-

























اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-Gulf Asia- Lawnz Project- Shotcrete Work.





















اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s. Express Facilities Management - Project Maintenance of Infrastructure of Sharjah Airforce Bldg - Polyurethane Coating Work

















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s. Engineering Office - Project HH Private Office at NAS Sports Complex Health Club - strengthened via CFRP Work






















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-Gulf Asia- Lawnz Project- Strengthening Work.



















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

M/s.-Advance Concrete Technology LLC-Project-Dewa Substation at Hessa Street—Leakage Detection for Pipelines with CCTV Cameras

















(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

3.Applicator Certifications













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



APPLICATOR CERTIFICATE


ACCORD SPECIALITIES CONTRACTING LLC

Has been certified as an approved applicator of the following Fosroc products

RENDEROC LAXTRA, RENDEROC HSXTRA, NITOFILL EPLV, NITOFILL WS60, NITOFILL UR63, NITOFLOR FC150, TRAFFICGUARD UR150 & DEKGUARD PU

For AL GURG FOSROC LLC

Shaimaa haasan



Valid From: 25th August 2021 Valid Until: 25th August 2022

* Note: This certificate is issued on request, and we have no contractual obligation whatscever.

Al Gurg Fosroc Co. LLC

PO Box 657, Dubai, United Arab Emirates, Tel: 04 2039699, Fax: 04 2859649 email: agf@fosroc.com, www.fosroc.com

CER-115A-0621













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Our Ref: CC/ABC/121/2021

Approved Applicator Certificate

This is to certify that

M/S ACCORD SPECIALITIES CONTRACTING LLC. (Unit of ACCORD BUILDING CONTRACTING LLC.)

is our approved applicator for the application of following

CONMIX Construction Chemicals products:

- 1. Concrete Repair System (ReCon Range)
- 2. Flooring & Coating System (ResiGard & TekniFloor Range)
- WaterProofing System (MoyaProof & MoyaShield Range)

Date: 13th July, 2021

This certificate is valid for 1 year from the date hereof

Vishal Sharma

GENERAL MANAGER - Construction Chemicals

This certificate has been issued upon request and we have no contractual obligation whatsoover

CONMIX LTD.

P.O. Box 5936, Sharjah, UAI: Tel: +971 6 5126-391 Fax: +971 6 5126-400

e-mail: conmix@conmix.com website: www.conmix.com













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



August 11, 2021 REF #: CCC-APP-2021-08-001

This is to certify that

ACCORD SPECIALITES CONTRACTING LLC

has been registered as an approved applicator for the Corrotech Construction Chemicals Products:

CONCRETE REPAIR MATERIALS

- CORROCRETE MC
- CORROCRETE HB

For Corrotech Construction Chemicals

Bharat Ratteshawar Executive Director P.O. Boy FIME STATE OF THE PARTY OF THE PART

Valid From: August 2021 Valid Until: August 2022

Note: The Above contractor has been instructed with proper instruction for application of Corrotech Material. For any application error Corrotech Construction Chemical will not be responsible or itable in such scenarios.

P.O. Box 5344, Dubai, U.A.E. Tel: 04-511 2100, Fax: 04-511 2101, Website: www.mctuse.com P.O. Box 72642, Abu Dhabi, U.A.E. Tel: 02-554 8533, Fax: 02-554 7944, Website: www.mctuse.com











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



August 11, 2021 REF #: CCC-APP-2021-08-002

This is to certify that

ACCORD SPECIALITES CONTRACTING LLC

has been registered as an approved applicator for the Corrotech Construction Chemicals Products:

INJECTION MATERIALS

- CORROFILL EP
- CORROFILL WS
- CORROFILL PU

For Corrotech Construction Chemicals

hunch

Bharat Ratteshawar Executive Director SE BUCKING DE LINE
STORE BALL
STO

Valid From: August 2021 Valid Until: August 2022

Note: The Above contractor has been instructed with proper instruction for application of Corrotech Meterial. For any application error Corrotech Construction Chemical will not be responsible or Buble in such scenarios.

P.O. Box 8344, Dubai, U.A.E.Tel: 04-811 2100, Fax: 04-811 2101, Website: www.mchae.com P.O. Box 72642, Abu Dhabi, U.A.E. Tel: 02-554 8533, Fax: 02-554 7944, Website: www.mchae.com













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



August 11, 2021 REF #: CCC-APP-2021-08-003

This is to certify that

ACCORD SPECIALITES CONTRACTING LLC

has been registered as an approved applicator for the Corrotech Construction Chemicals Products:

EPOXY FLOORING

- CORROFLOOR SF 500
- CORROFLOOR SF 400
- CORROFLOOR PU
- CORROFLOOR SS 1000
- CORROFLOOR SS 2000

For Corrotech Construction Chemicals

Bharat Ratteshawar Executive Director

Valid From: August 2021 Valid Until: August 2022 NO. BUT THAT OR THE CITY OF TH

Note: The Above contractor has been instructed with proper instruction for application of Corrotech Material. For any application error Corrotech Construction Chemical will not be responsible or liable in such scenarios.

P.O. Box 8344, Dubal, U.A.E. Tel: 04-811 2100, Fax: 04-811 2101, Website: www.mcluse.com P.O. Box 72642, Abu Dhabi, U.A.E. Tel: 02-554 8533, Fax: 02-554 7944, Website: www.mcluse.com













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



August 11, 2021 REF #: CCC-APP-2021-08-004

This is to certify that

ACCORD SPECIALITES CONTRACTING LLC

has been registered as an approved applicator for the Corrotech Construction Chemicals Products:

REPAIR SYSTEM

- CORROMORTAR FC
- CORROMORTAR ESC.
- CORROCRETE SC
- CORROCRETE FC

For Corrotech Construction Chemicals

Bharat Ratteshawar Executive Director

Valid From: August 2021 Valid Until: August 2022 PACE STATE OF STATE O

Note: The Above contractor has been instructed with proper instruction for application of Corrotech Material. For any application error Corrotech Construction Chemical will not be responsible or liable in such scenarios.

P.O. Box 8344, Dubai, U.A.E Tel: 04-811 2100, Fax: 04-811 2101, Website: www.mulliag.com P.O. Box 72642, Abu Dhabi, U.A.E. Tel: 02-554 8533, Fax: 02-554 7944, Website: www.mulliags.com











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



APPROVED APPLICATOR CERTIFICATE*

Doc No: MCC TS 01 Rev: 02

Dated: 01/06/21

This is to certify that

ACCORD SPECIALITIES CONTRACTING LLC

P.O. Box 282583, Dubai, UAE

In our opinion have the skills, experience and competence in applying the following range of our products:

MAPEGROUT ME05
MAPEGROUT T60 ME
EPORIP
ADESILEX PG2 / PG2TG / PG4
PLANITOP 220ME

MAPEGROUT ME06 MAPEGROUT T80 EPOJET / EPOJET LV PLANITOP 110ME MAPEFER 1K

For MAPEI Construction Chemicals LLC

Albert J Thykadavil

Technical Services Manager

lanager \

Validity: February 10th, 2022

Prev Ref: TSD/AC/ABC/1118-050

*Notes:

SD/AAC/ACCORD/0821-053 R1 11-08-2021

This certificate is issued in good faith on the request of M/s Accord Specialities Contracting LLC. This certificate can be revalidated upon expiry only subject to continuity of performance and continuous personnel training and development. Sale responsibility and liability for the quality and other aspects of the applied product(s) lies with M/s Accord Specialities Contracting LLC.

M/s Accord Specialities Contracting LLC to follow the recommendations provided in the Technical Data Sheets of the products and refer to the MSDS for product safety information. Mape! Construction Chemicals LLC are not responsible / Bable for any aspect of structural design or deviation from design and is not responsible for Professional Indonwity coverage or any form of compensation for any aspect or to any person or ontity via this document.

This certificate remains valid only if IM/s Accord Specialities Contracting LLC remains a legal entity (in the country this certificate is issued for) which follows the requirement(s) of the relevant government bodies for the activity(s) stated herein and executes the said works with trained and experienced individuals who can demonstrate their skills and expertise for the works indicated in this certificate. This certificate does not reflect or grant any exemptions to the existing legal requirements and Mapel Construction Chemicals LLC are not responsible in any way for M/s Accord Specialities Contracting LLC not abiding by or wolating any such legislative requirements / codes of UAE.

MAPEL CONSTRUCTION CHEMICALS L.L.C.

P.O. 80X 73899, Duhai - United Arab Emisstes | Phone: +971 4 815 6666 | Fax: +971 4 885 6438 | Website: www.mapei.ae | e-mail: info@mapei.ae













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Globally Proven Construction Solutions

F010920

APPLICATOR CERTIFICATE

This is to certify that key people of the company

ACCORD BUILDING CONT. LLC - DUBAL UAE.

Underwent a customized training program and is an Approved Applicator in applying the following LATICRETE® System.

LATICRETE® EPOXY FLOORING.

Valid from: 27, September 2020

Valid until: 26, September, 2021

This contification is valid until the mentioned expiry date only and any renewal on the subject is by having further evaluation of progress and completing the relevant associated training programs of LATICRETE®.

Subject to periodic site inspections of LATICRETE® Technical Service: The approved applicator has to follow the relevant updated data sheets and all other technical documentation of LATICRETE® Fraducts. The approved applicator/company is responsible for ensuring all compliance by LATICRETE® Guidelines, instructions and any other requirements of the third parties.

LATICRETE" is not responsible for any loss or damage suffered by any third party as result of any acts or amissions of the Provisional Applicator arising in anyway, including but not limited to breach of contract, misrepresentation, failure to comply with applicable love or any other sort of including negligence.

Ritesh Singh General Manager - Middle East & Africa





This contribute is issued on request, and we have no contractual obligation whetsoever. This Recommendation does not assume corporability for the correct stronge, mining, or one of flavor Products.

LETCRETS shall not be liable for demange to persons or property, less of business or profits, or any other direct, indirect, incidental, species, or consequential demange to consequential demange to consequential demange to persons or property, less of these pendums is a manner to indirect on any persons or other intellectual property rights held by others. Liability of LATCRETS is limited to the quality of the supplied material only. Any follows due to improper application or storage not meeting the guidelines as stated on the latest technical data shoets and medical stotements by LATCRETS, as well as structural or mechanical failures, are excluded benits.

meque

WKKER Mode for LLC. | 70 for : 89276 | for # Reinoth | 14. +971 7 244 6376 | for +971 7 244 5915 | www.laticete.com SALS GROL: DBB1 | M Monor trave 1966, Resince Boy Dubal | fel: +971 4 331 9972 | E-mail: engary@hercore me © 2020 WKRER International, Inc. 48 tradements show one for its intellected properties of fails respective survey.













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

CERTIFICATE

FOR PROVISIONAL SIKA APPLICATORS

This is to certify that key people of the company

ACCORD SPECIALITIES DIVISION

successfully passed the applications training of the following Sika Products and is Provisional Applicator:

SIKA® INJECTION -101 RC, SIKA® INJECTION -201 CE, SIKADUR® -52 LP, SIKACRETE® -113 PP, SIKA® CARBODUR S, SIKAWRAP® RANGE

This comprehensive training consisted of practical instructions about proper storage, preparation and application of Sika Products.

The Provisional Applicator has been provided with the relevant Sika Product Data Sheets and all other technical documentation.

This confirmation is valid until the data of expiry below and may be renewed subject to the Provisional Applicator successfully completing any training courses required by Sika. The Provisional Applicator is responsible for ensuring all compliance by its employees with Sika's guidelines, training instructions and any other requirements of the third parties.

Sika is not responsible for any loss or damage suffered by any third party as result of any acts or omissions of the Provisional Applicator arising in anyway, including but not limited to breach of contract, misrepresentation, failure to comply with applicable laws or any other sort of including negligence.

Dobai, August 22, 2021

Expiry Date: December 31, 2021

Simon Ambauen

Technical Manager GCC

Joseph Nabih

General Manager UAE

This has provided in the control one to a superchiffly to the control dange, riving a loss of these fluidests, the deal not in the first in regardly provided in the provided of the control of the contr

Place #1 (55%-279); Serie Streets # (553); Securindam of Chymics

P. G. See 129212, Dubel United Arab Decision

fel -try 4-mounts

THE REPLACEMENT.

BUILDING TRUST













(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Date: 28-09-2020 Ref: JAS/RCG/74943

APPROVED APPLICATOR LETTER

To:

M/S. ACCORD SPECIALITIES DIVISIONS (ASD)

Dubai, United Arab Emirates

PROJECT: CHERRYWOODS MASTER PLAN &

INFRASTRUCTURE, DUBAI, UAE

CLIENT: M/S. NORTH25 CONSULTANT: M/S. PARSONS

MAIN CONTRACTOR: M/S. ACCORD SPECIALITIES DIVISIONS (ASD)
APPLICATOR: M/S. ACCORD SPECIALITIES DIVISION (ASD)

We hereby confirm

M/S. ACCORD SPECIALITIES DIVISION (ASD)

Dubai, United Arab Emirates

Contact Person: Mr. Santosh Benjamin

M. (055) 469 0668 P. (04) 238 2866 F. (04) 238 2867

As one of our approved applicators capable enough to execute the works and we recommend them to carry out the painting works in the above-mentioned job. The project will be supervised periodically by our technical team to ensure

Please Note:

the quality of works.

This letter will be valid only if our Technical Service Manager, Mr. Justin Fernandez is informed by email at justin.fernandez@jotun.com before starting the works to enable us to check and supervise the above mention projects.

Thanking you,

ARUN MENON

Decorative Segment Manager Jotun UAE



Johan M.A.E. Ettl. (E.L.C)
Pril. Box 3677, Didne, U.A.E.
Tel. (447141.338.5000
Fan. (1497141.338.5666

Raid Lip Share Capital Dhy. 4 Millions, C.R. No. 40607

E-mail codifictundid as Website: www.jotun.com/me موان الادارات العربية المتسدة (دنيم) حرب (۱۹۷۸ متن (دو و الطبق (۱۹۹۰) (۱۹۹۰) طالب (۱۹۷۰) (۱۹۷۰) راس الدان العامل و داخلون داخلان (دو ۱۹۹۷)











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Date: 20-09-2020 Ref: JAS/RCG/74881

APPROVED APPLICATOR LETTER

To:

M/S. AG ENGINEERING LLC

Dubai, United Arab Emirates

PROJECT: DISTRICT COOLING PLANT INTERNATIONAL MEDIA

PRODUCTION ZONE(IMPZ) DUBAI, UAE

CLIENT: M/S, EMPOWER ENERGY SOLUTIONS
CONSULTANT: M/S, DAR AL HANDASAH CONSULTANTS

MAIN CONTRACTOR: M/S. AG ENGINEERING LLC

CIVIL CONTRACTOR: M/S. CHICAGO MAINT. & CONST. CO. LLC APPLICATOR: M/S. ACCORD SPECIALITIES DIVISION (ASD)

We hereby confirm

M/S. ACCORD SPECIALITIES DIVISION (ASD)

Dubai, United Arab Emirates

Contact Person: Mr. Santosh Benjamin

M. (055) 469 0668

P. (04) 238 2866 F. (04) 238 2867

As one of our approved applicators and we recommend them to carry out the Floor coating works in the above-mentioned job.

Please Note:

☆ This letter will be valid only if our Technical Service Manager, Mr. Justin Fernandez is informed by email at justin.fernandez@jotun.com before starting the works to enable us to check and supervise the above mention projects.

Thanking you,

ARUN MENON

Decorative Segment Manager Jotun UAE



Potent U.A.E. Ltd. (L.E.C) P.O. Bass 3671, Dudos, U.A.E. Tal. (+9714: 819 5000) Far. (+9714: 339 0009

Pold to Share Capital Disk. 4 Millions, C S. No. 41897

E-mail - codifiphandiduse Webste I www.jittan.com/me ميان الامارات العربية المنسبة (د و م) حرب ۱۳۷۶ - مي اروج اللبنات ۱۳۰۰ (۱۳۷۶) (۱۳۷۰) فلكس (۱۳۷۰) (۱۳۷۲) (۱۳۷۶) راس الدان المعلوج د طرب مناهج ۱۹۹۰)











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

AWAZEL International Co. L.L.C.



شركة محواؤل الدولية دمم

Date: 12th August 2020

TO WHOM IT MAY CONCERN:

This is to certify that M/S ACCORD BUILDING CONTRACTING (L.L.C.), Dubal, U.A.E. is our Approved Applicator. They have technical expertise to execute the job with our products in the correct manner and proper guidance.

This certificate is issued upon the request of M/S ACCORD BUILDING CONTRACTING (LLC.) and we have no contractual obligation whatsoever.

This certificate is valid for six months from the above date.



FOR

AWAZEL INTERNATIONAL CO. LL.C. P.O. BOX 37724, DUBAI, UNITED ARAB EMIRATES

TEL: 04 3390600 FAX: 04 3395095

Ref: AIC-AA22-20

Ren. Al Ather Office: Tel +9714 - 3430305, P.O. Sec. 37724, Dutiel - U.A.E., E-west proceedings and cons.

Abus Dhade Office: Tel: +9712 - 5545020, Par. +9712 - 5545021, P.O. Sec. 104433, Abus Dhade, S. +981 processes and

Factory: Tet +96511 - 4981604, Par. +99011 - 4981707, P.G. Sec. 2000, Repair 11461, K.S.A., E-mail processes and

Website: www.avanni.com











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

EMIRATES ENGENEERING CONSULTANTS



الإمارات للإستشارات الهندسية

طلب اعتماد مقاول فر عي (04) Sub Contractor Submittal Form No.

التاريخ: 26/1/2020

NEW M	EDICAL CENTRE AL -FU,	IAIRAH (NMC I	TOSPITAL, G+3)	لمشروع
NMC				المالك
	EAST COAST CONTRAC	TING AND TRA	DING	المقاول
اخري	كهرياتية	بكانيكية		Likhe
المرفقات Attachments	نرع الأعمال Description Of Work		اسم الشركة Name Of Sub Contractor	
2 copies	TITLE: PRE -QUALIFICATION SUBMITTAL FOR EPOXY FLOORING		M/s ACCORD SPECIALITIES DIVISION	

يعد للتدقيق

إستلام الإستشاري :

deles

التاريخ:

مهانس المشروع

المائحظات والتوصية hominated Dider EC

لنواتبع وخذم المقاول

4/2/202

مراوض

Tel.: 2283030 Fee: 2383034 P.O. Des: 89876 DUBAI-U.A.E.

Tet.: \$771130 Fair: \$771140 P.O. Box: 24565 RHARJAH-D.A.E.

Tel: : 2231444 Pan: : 2234555 P.O. Biogr. 1441 FULIALMAH-U.A.E.











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

PROJECT NAME: Maintenance & Returbishment of Mira Him Khalf A) Otiba. Contractor Name: Humaid & Arti Engineering & Constitution fat. Area / Location: Al Batees / Abi Dhabi Client Name: His Excellency Ahmed Khalifa Al Sumaid. Level / Unit / Zone / Tower Marjids / Slabs & Beams Drawing Ref./Attachments: attached Remarks: Sub-Contractor Approval Request Description of works be subcontracted: Accord. Building Confronting Location: Concrete Repoir Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current focation of plant/equipment to be deployed on the pt. 4. Full list of names, qualifications and experience of staff proposed for this proje 5. Outline method statement of proposed work and performance.	Spec Ref: attached B.O.Q Ref: attached or for the above
Contractor Name: Humaid AFArtt Engineering & Constitution Ent. Area / Location: Al Batees / Abu Dhabi Client Name: His Excellency Ahmed Khalifa Al Suncaid. Level / Unit / Zone / Tower Malpids / Slabs & Beams Drawing Ref./Attachments: attached Remarks: Sub-Contractor Approval Request Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repair Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this proper.	Rev No.: 0 Date: 29/01/2020 Time: 11:00 AM Spec Ref: attached B.O.Q Ref: attached or for the above
Area / Location: At Bateca / Abu Dhabi Client Name: His Excellency Ahmed Khalifa Al Sumaid. Level / Unit / Zone / Tower Mahilida / Slabs & Beams Drawing Ref / Attachments: attached Remarks: Sub-Contractor Approval Request Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repair Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this project.	Spec Ref. attached B.O.Q Ref. attached or for the above
Drawing Ref./Attachments: attached Remarks: Sub-Contractor Approval Request Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repoir Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this proper.	Spec Ref: attached B.O.Q Ref: attached or for the above
Drawing Ref./Attachments: attached Remarks: Sub-Contractor Approval Request Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repoir Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this project.	Spec Ref: attached B.O.Q Ref: attached or for the above
Bescription of works be subcontracted: Accord. Building Contracting Location: Concrete Repoir Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this project.	Spec Ref: attached B.O.Q Ref: attached or for the above
Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repair Expected start: 95/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this project.	Spec Ref: attached B.O.Q Ref: attached or for the above
Description of works be subcontracted: Accord. Building Contracting Location: Concrete Repair Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the proposed. 4. Full list of names, qualifications and experience of staff proposed for this project.	Spec Ref: attached B.O.Q Ref: attached or for the above
Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the p. 4. Full list of names, qualifications and experience of staff proposed for this project.	B.O.Q Ref: attached or for the above
Expected start: 05/02/2020 Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the plant. 4. Full list of names, qualifications and experience of staff proposed for this proper.	B.O.Q Ref: attached or for the above
Dear Sir, Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the pr 4. Full list of names, qualifications and experience of staff proposed for this project.	or for the above
Please find attached supporting documents in respect to our proposed subcontract works. 1. Name and classification. 2. Details of recent performance. 3. Type, number and current location of plant/equipment to be deployed on the proposed. 4. Full list of names, qualifications and experience of staff proposed for this project.	roject.
6. Certificates and Licenses from all relevant Authorities. Contractors comments:	
Contractor's Engrineer Authorized Signature:	Date: 28-04-2020
Statius Approved — Approved with comment: Not Approved spulse and resubmit	Rejected as commerés
Consultant's Engrineer Authorized Signature:	Date: 1/1/1=1=











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م













(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

EC Green from		DOCU	MENT TRACKING	SHEET	Logo of Contractor
Project / Facility	y Title Design a	nd Construction Screening	Building, Owle Majde and As	phak Rood at Nakhali Palace	
Project Number	7000 0000	000026			-
Project Catego					- 7:
Description	Material	submittal for pipe grouling	Ĺ		
Document Refe	rence FP-1001 15-00-21	000026/PD/MS/C/50016/	00/0621		
			Originator		
Stranger		From		To	
Contractor: Name of Origina	dne:	tuhammad Adnan Adii		Dusan Bullan	
Name of Origina Designation:		Sr. Manager - Project		Director - PMO - D	n
			W	Date Cont - Parity D	
Sign/Date:		77.0	red Decument Cont	al	
	IN	Cen	tral Document Control	OUT (Final)	
	Dept			The state of the s	
□ Action	Dusan Buljen Director - PMO - DD	William .	A 400 No.	RECEIVED	3
□ Info		REC	Received	15 JUN 2028	na)
Reg. No. AFF Proj. No. FI	158016 F	Recid Date 15 J	IN 2021	0	1
SPMIPM		183	cocko And	CO Priller Co	
Projects Mana	goment:	PMD PMS	Qtors		
Eog In 62739	Date:	2015	Out To:		
Consultant	☐ Internal	D Ex	ternal		
		A CONTRACTOR OF THE PARTY OF TH	DESIGN DIVISION		
Log In	Анснитестии	E STRUCTURES	- PERSTRUCAL	MECHANICAL .	Log Out
Date		- 85)	- 84((2)	
7 5 JUN	2021	10 20-1-10	1	24	
	MTERIORS	LANDSGAPE	Jasse N	OTHERS	01
N. 1	THE PROPERTY OF STREET	T) managing	The second secon	The second secon	100
rey			223	2021	JUN 2021
Log Out To:	□ PMD	0/00 0	TS Lis	Others	
Declarte Mana	gement:				
rojects mana			File:		
Log Out SPMPM	Date:		1 000		











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Contigo District of Bloc 1780 Febru 1789	APPLICATION FOR	APPROVAL		Lege	of Contractor
Project Title	Design and Construction Screening Burling, Gets Miglis and Aughsti Hood at readon Palace	Project No.		FF-100	94000309
Citer/Museyument		Reference No.	PIP-10	01000034.PD4/6	ACAMIDIANOUADA
Comsultant		Submitted Date			
Contractor		Response freq. Dat			
APPLICATION BY 1	2 CO LES DES Projects	□75 □ OH	err		
CONTRACTOR: This submitted has been reviewed	NAME	509	ATURE A D	AYE	
			7		
Contractor	Muhammati Admin Adli	A.	m		
Engineer In Charge	Br. Manager - Project	(4		
Approved By	ar. manager - a report				
APPROVAL FOR			METHOD STA		
	☐ PER QUALIFICATION ☐ SAMPI	1	EST REPORT		
	MATERIAL SUBHELTAL/ EQUIPMENT		omien	eci alce ponosici ca	ALCOHOLOGICO ALCOH
	Note: - Please etteth rolevant floor plans for all mo	decial and surregle sub-	rital. Non-ce	ctylasos of tea	all by rejection of materials
TITLE & DESCRIPTION	Muterial exceptful for pipe growting				
000, REF. MO.	PP-1001000026/PD4401C/00016/0000021				
SOURCE DETAILAGEATION	Canada	/ Det			
ORIGINATED / BUPPLIED BY	ACCORD Specialities Contracting LLC				
HISTALLED BY	ACCORD Specialities Centracting LLC				
PER DESCRIPTION AND PER					
CONTRACTORS ATTESTATION	And the second s	VE-RQUAL / BETTER. FIED	□ ALTHA	HATTVE PROPOSI SHS-COPENIESIO	NL DOE TO OTHER N SHEET ENGLOSES
	CONFIRMS TO SPECS. ATTEMAT	PIED	LI REASK	SHS-COPIFINGSIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS N THE SPECIFIED	CONFIRMS TO SPECS. ATTEMATS THAN SPECI-	PIED	ALTHS REACK	SATTVE PROPOSI SHS-COPPRICISIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS N THE SPECIFIED REFERENCE TO THE CONTRACT	CONFIRMS TO SPECS. ATTEMATS SPECI THAN SPECI EQUIPMENT / IE.O. O. (TEM No.)	PIED	LI REASK	SHS-COPIFINGSIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES HEFBRENCE TO THE CONTRACT CONFERIL / PARTICLE AN EPECPS DRAWING REPERCING IN	CONFIRMS TO SPECS. ATTEMATS SPECI THAN SPECI EQUIPMENT / IE.O. O. (TEM No.)	PIED	LI REASK	SHS-COPIFINGSIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES INFERENCE TO THE CONTRACT COMERAL, PARTICLE AN EPECPS DAWING REPERCING IN CONSULTANT'S REVIEW	CONTRINS TO SPECS. THAN SPECI EQUIPMENT / IE.O.O. I TEM No. CATTONS SECTION & CLAUSE	Inclu	ided :	SHS-COPIFINGSIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES INFERENCE TO THE CONTRACT COMERAL, PARTICLE AN EPECPS DAWING REPERCING IN CONSULTANT'S REVIEW	CONFIRMS TO SPECS. ATTEMATS SPECI THAN SPECI EQUIPMENT / IE.O. O. (TEM No.)	Inclu	ided :	#S-COPENUISIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HETSRENCE TO THE CONTRACT COMMERC. PRATTECL AN EXPECIPS CONSULTANT'S REVIEW — CARRAY D.C. TO	CONFIRMS TO SPECS. ATTEMAS SPECIO	Inclu	ided :	W YES ON	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES INFERENCE TO THE CONTRACT COMERAL, PARTICLE AN EPECPS DAWING REPERCING IN CONSULTANT'S REVIEW	CONTRINS TO SPECS. ATTEMPS SPECI EQUIPMENT / IE.O.G ITEM No. CATTONS SECTION & CLAUSE DE MAIREMENT / IE.O.G. ITEM NO.	Incl.	ided :	#S-COPENUISIO	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONFIRMS TO SPECS. ATTEMAS SPECI EQUIPMENT / EQ. G. ITEM No. CATIONS SECTION & CLAUSE	Incl.	ided :	W YES ON	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HETSRENCE TO THE CONTRACT COMMERC. PRATTECL AN EXPECIPS CONSULTANT'S REVIEW — CARRAY D.C. TO	CONTRINS TO SPECS. ATTEMPS SPECI EQUIPMENT / IE.O.G ITEM No. CATTONS SECTION & CLAUSE DE MAIREMENT / IE.O.G. ITEM NO.	Incl.	ewenser.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINS TO SPECS. ATTEMPS SPECI EQUIPMENT / IE.O.G ITEM No. CATTONS SECTION & CLAUSE DE MAIREMENT / IE.O.G. ITEM NO.	Incl.	ided :	● YES ○ N	N SHEET ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINS TO SPECS. ATTEMPS SPECI EQUIPMENT / IE.O.G ITEM No. CATTONS SECTION & CLAUSE DE MAIREMENT / IE.O.G. ITEM NO.	Incl.	ewenser.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINS TO SPECS. ATTEMATION SPECIAL CONTRINS TO SPECS. CONTRINS TO SPECS. CONTRINS SPECIAL CONTRIVERS SPEC	Inch.	ewenser.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINS TO SPECS. ATTEMPS SPECI EQUIPMENT / IE.O.G ITEM No. CATTONS SECTION & CLAUSE DE MAIREMENT / IE.O.G. ITEM NO.	Incl.	ewenser.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINS TO SPECS. ATTEMATING SPECS CONTRINS TO SPECS. THAN SPECS CONTRINS TO SPECS. THAN SPECS CONTRINS TO SPECS. THAN SPECS CONTRINS TO SPECS. THE SPECS. CONTRINS TO SPECS. CONTRIVE TO SPECS. CONTRIVE TO SPECS. CONTRINS TO SPECS. CONTRIVE TO SP	Inch.	ewenser.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	DESCRIPTION & CLAUSE LATE MAY TENT BE FOR TREPORTS TO ENCURE	May rat	eweber.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINSTOSPECS. DATEMENT CONTRICTOSPECS. DATEM	HENDE HENDE	ewed av.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINSTOSPECS. DATEMENT CONTRINSTOSPECS CONTRINSTOSPECS CONTRINSTOSPECS CATOMS SECTION & CLAUSE CATOMS SECTION & C	May rat	ewed av.	● YES ○ N	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIED HEFBRENCE TO THE CONTRACT GENERAL PARTICULAR SPECIFIC DOWNING REFERENCE TO CONSULTANT'S REVIEW - CARRY BUT TO RECEIVE TO THE	CONTRINSTOSPECS. DATEMENT CONTRICTOSPECS. DATEM	Mayor deliver	Medical several severa	© YES ON	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES HET	CONTRINSTOSPECS. DATEMENTS CO	May me deliver deliver	Medical Report of the second s	Distriction Conference Confe	SHOT ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES HET	CONTRINSTOSPECS DATEMENT CONTRINSTOSPECS CONTRINSTOSPEC	May me deliver deliver	Norma Lan	Distriction Conference Confe	SHOT ENGLOSES
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES GENERAL ! PARTICULAR SPECIFIC CHEMAL ! PARTICULAR SPECIFIC APPROVAL STATUS' ! O APPROVAL STATUS' ! O	CONTRINS TO SPECS. DATEMENT CONTRINS TO SPECS. DATEMENT DOCUMENT / 12 O. O. ITEM NO. CATIONS SECTION & CLANSE DE MAJERIAL OR TEPPORTS TO ENCURE A LIFECUTOR DE ALPROMIDAS NUTE CONTRINS	DATA BENEFIT CRESSION C	Med : EWEDRY: Norm Lan SSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSS	Distancies Continuites Contin	MANUAL COMPLICATION
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES GENERAL ! PARTICULAR SPECIFIC CHEMAL ! PARTICULAR SPECIFIC APPROVAL STATUS' ! O APPROVAL STATUS' ! O	CONTRINS TO SPECS. DATEMENT CONTRINS TO SPECS. DATEMENT DOCUMENT / 12 O. O. ITEM NO. CATIONS SECTION & CLANSE DE MAJERIAL OR TEPPORTS TO ENCURE A LIFECUTOR DE ALPROMIDAS NUTE CONTRINS	DATA BENEFIT CRESSION C	Med : EWEDRY: Norm Lan SSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSS	Distancies Continuites Contin	SHOP & DATE
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS IN THE SPECIFIES GENERAL ! PARTICULAR SPECIFIC CHEMAL ! PARTICULAR SPECIFIC APPROVAL STATUS' ! O APPROVAL STATUS' ! O	CONTRINS TO SPECS. DATEMENTS CONTRINS TO SPECS. DATEMENTS DOCUMENT / BOOK OF THE MAN SPECS A SPECIAL DATE OF THE MAN SPECSOR	DATA BENEFIT CRESSION C	Med : EWEDRY: Norm Lan SSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSSS	Distancies Continuites Contin	MANUAL COMPLICATION











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

to for i	ERING OFFI Nyleien E-M. Comp. u.m.	es.	De	OCUME	NT TRACKIN	G SHEET	Lags of Communic
Project / Fac	illey Title	Design a	rel Construction Sc	meeting that	Hilling, Gate Matte and A	Supholt Road at Nobbell Pate	-
Project Num		FP-1001		_			
Project Cate	gary	23.344					_
Description		Method 5	Statement Submitt	al Pine Co	reding		
Descrigation		0.000		an - E illian con	and a		
1							
	ngeneral (TD 44041					_
Document Ro Date	eference	15-06-21	000026/PD/M/C/S	3017/00V06	H		
Open	_				District Co.		-
			From	_	Originator		
Contractor						То	
Name of Originator:		SAMES CORP.	idiaminad Adnan			Dusan Buljer	
Designations			ir. Manager - Proj	ect /	4	Director - PMO -	00
Sign/Date:			and the section	TUR	166		
				Central	Document Contr	ol	
_		IN Dept.		- ALTER		OUT (Final)	
	Duson	Bullan	100	CALLED TO	Dagormont:	D A	V.
☐ Action	Director - D		(2)		1	RECEIVED	[5]
□ info			100	REGEN	Attention	4 5 MIN 2500	图
0.0	2		3 1	5 JUN	Filiphived 50 8	1 3 CONTENE	ESI
	A 580	ON TRO	oc'd Depe	a	E2 2	1	18)
roj. rea.		JUZO HE	cu rame	200	Date/Tion	SOUND AND AND AND AND AND AND AND AND AND A	83/
SPM/PM			2.75		632	0,703 04 62	ger.
			9/	Di	40000	THE RESERVE TO SERVE THE PARTY OF THE PARTY	
rojects Man	agement:	- 0	I PMD I	119 10	Others		
Log In	agement: Date:	C	I PMD		File:		
Log In 52739	Date:				File: Curt To:		
Log In 52739	Date:	nternal	I DMG	Externa	Pile: Cut To: d		
Log In 52739	Date:		P	Externa DES	File: Curt To:		T Imou
Log In 527,39 onsultant:	Date:	nternal	P	Externa DES	File: Out To: d IGN DIVISION	MICHANICA TO STATE OF THE STATE	Log Out
Log in \$2729 onsultant: Log in	Date:	nternal	M smue	Externa DES	File: Out To: d IGN DIVISION	MICHANICA	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	M smue	Externa DES	File: Cut To: d IGN DIVISION DELECTRICAL	1 MC MACA	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	M smue	Externa DES	File: Cut To: d IGN DIVISION DELECTRICAL	MICHANICA	Log Out
Log in \$2729 onsultant: Log in	Date:	nternal	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	P MECHANICAL PORTION OF THE PORTION	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	M smue	Externs DES	File: Cut To: d IGN DIVISION DELECTRICAL	MICHANICA 2110	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	P MECHANICAL PORTION OF THE PORTION	Log Out
Log In 52729 onsultant: Log In Date	Date:	nternal	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	MICHANICA 2110	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	MICHANICA 2110	Log Out
Log In \$27.29 onsultant: Log In Date	Date:	nternal	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	MICHANICA 2110	Log Out
Log in \$27.39 onsultant: Log in Date	Date:	Internal BRORE	24(6)	Externs DES	File: Cort To: IGN DIVISION DELECTRICAL	21/2 OTHERS	21 JUN ?
Log in S2739 onsultant: Log in Date 5 JUN on Out To:	2021	Internal BRORE	24(6)	Externa DES	File: Cut To: If Cont To: If	MICHANICA 2110	Log Out
Log in \$27.39 onsultant: Log in Date 5 JUN Og Out To:	2021	Internal BRORE	24(6)	Externa DES	File: Cort To: d IGN DIVISION LECTRICAL LIS	21/2 OTHERS	21 JUN ?
Log in S2239 onsultant: Log in Date 5 JUN og Out To: ojects Mana- Log Out Spenion	Date: 2021 PMC gement:	Internal BERGERE	24(6)	Externs DES	File: Cut To: If	21/2 OTHERS	21 JUN ?
Log in \$27.29 onsultant: Log in Date 5 JUN og Out To: Ojects Mana- Log Out SPMIPM	Date:	Internal BERGERE	24(6)	Externa DES	File: Cort To: d IGN DIVISION LECTRICAL LIS	21/2 OTHERS	21 JUN ?







ACCORD Specialities Contracting LLC, (A Unit of ACCORD Group) PO BOX-282583, Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com; sales@accordsd.com Website: www.accordsd.com





(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Design Strates	APPLICATION FOR	APPROVAL	Enga of Cummates
Peopet Title	Designated Construction Supervise Substitute Unite United and Australia Places of Participal Process.	Project No.	PP-100100000
Chel/Hangement		Relations III. F	New BRIDGE PORCHES (NO SERVI)
Comstant		Submitted Onle	
Centrestor	-	Hospiras Fire, Skin	
APPLICATION BY : CONTRACTOR	☑ CII ☐ LIS ☐ Chimquis	☐ to ☐ cross _	
This submitte has been reviewed	Card continued and day	- REPARTMENT	19816
Contractor	W2777777	V	
Engineer in Charge	Muhammad Adman Addi	Water	
Approved By	Sr. Waager - Project	N.	
APPROVAL FOR	☐ DESCRIPTION ☐ SHOP ☐ PRE QUARTICATION ☐ SHAPE ☐ PREPARE SUPPLIES FOR TO SET OF	□ on en	COLT
TITLE & DESCRIPTION	Midlod Statemer Sidential - Pipe Greeking		
DOG. HEF. NO.	P-4000000000000000000000000000000000000		
SOURCE DETAILEDCATION	ACCORD Specialists Commercing LLC	A South	
CRIGHTED/SUPPLIC MY	ACCURD SQUEETING CHRWITING CAT		
WETALLED BY	ACCOMP Symptom Covering (LC)		
	CI communication CI ACRESSITE	NO COURT / BOTTOR / CAMP	TOWATINE PROPOSAL DUE TO CTREE
CONTRACTORS ATTREMATOR		COURT DATE	THRUTTER PROPERTY. DIE 10 CTREE POCKS-CEPTAR SERVICES (PRET) PC. (1981)
CONTRACTORS AFFISTATION DATE BY WHICH RESPONSE IS RE			
CONTRACTORS ATTESTATION DATE BY WHICH RESPONSE IS RE THE SPECIFED	COME.	Treforded :	MAR CHO
CONTRACTORS ATTREATEDS DATE BY WHICH RESPONSE THE THE SPECIFED SERVING. FOR TO THE CONTRACT SERVING. FOR TO CLAIM SPECIFIC	DOCUMENT IN OCUTEN WIS		
CONTRACTIONS AFFINEATION DATE BY WHICH RESPONSE IS RE THE SPECIFIED SEPERATE TO BUT CONTRACT SERVING, PAYODE, AN INVESTED DRIVING REPERENCE IN	DOCUMENT IN OCUTEN WIS		
CONTINUED AFFICIATION DATE BY WHICH RESPONSE IS RETHE SPECIFIED SHEEDINGS TO SHE CONTINUED SHOWNES REPERIENCE TO GOVERN, TANTOG AND SPECIFIC SHOWNES REPERIENCE TO GOVERN, TANTOG AND SPECIFIC SHOWNES REPERIENCE TO	DOCUMENT FIN O CETTEM WAS CATCORS SHYTHOUGH CLAUSER		⊕vis Ovo
CONTINUED AFFICIATION DATE BY WHICH RESPONSE IS RETIRED FOR THE CONTINUED BEFORE TO THE CONTINUED BANKING, PARTOCLAMINATORS OF THE CONTINUED BANKING, PARTOCLAMINATORS REPERENCE TO CONTINUED BANKING, PERFORMENT ARTHUR.	DOCUMENT THIS OF TERMS CATCHS SHY, TOHA CLAUM	Included :	⊕vis Ovo
DATE BY WHICH RESPONSE IS RESPONSE TO THE CONTROL PROPERTY OF THE CONTRACT SERVING THE CONTRACT SERVING THE CONTROL THE CONTRO	CONTENT THE SATE	Included:	Wes Ciso
DATE BY WHICH RESPONSE IS RETERISED BY CONTROL TO BE CONTROL TO SHAPE OF THE CONTROL THE C	CONTENTINGUITEMENT CATCHERNITINGUITEMENT CAT	Included :	S SME Sally
DATE BY WHEN RESPONSE IS RETERISED BY CONTROL OF THE CONTROL OF TH	CONTENTINGUITEMENT CATCHE SHOWING CAMP VOLT WITH THE SCIE CATCHER OF THE SHOWING IN	Included:	S STACE STATE
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	COMMENT THE CATE CATE CATE CATE CATE CATE CATE CAT	Included :	S SME SEIL
DATE BY WHICH RESPONSE IS RETERISED BY CONTROL TO BE CONTROL TO SHAPE OF THE CONTROL THE C	CONTENTINGUITEMENT CATCHE MATTER CATCHE CATCHE MATTER CATCHE CATCHE MATTER CATCHE CATCHE MATTER CATCHE MATTER CATCHE MATTER CATCHE MATTER CATCHE CATCHE MATTER CATCHE CATCHE MATTER CATCHE CATC	Included:	S SME SEIL
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CATCHER STATE CATCHER SHOWING THE THING STATE CATCHER SHOWING THE CATCHER STATE C	Included:	S SME SELLE
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CATCHER STATE CATCHER SHOWING THE THING STATE CATCHER SHOWING THE CATCHER STATE C	Included:	S SME SEIL
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CATCHER STATE CATCHER SHOWING THE THING STATE CATCHER SHOWING THE CATCHER STATE C	Included:	S SME SEIL
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CATCHER STATE CATCHER SHOWING THE THING STATE CATCHER SHOWING THE CATCHER STATE C	Included:	S SME SEIL
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CONTENTINGUIT	Included:	SEME SEIL
DATE BY WHICH RESPONSE IS RETHER BY WHICH RESPONSE IS REPORTED BY COMPANY OF THE COMPANY OF THE PROPERTY OF TH	CONTENTINGUITEMENT CATCHER STATE CATCHER SHOWING THE THING STATE CATCHER SHOWING THE CATCHER STATE C	Included: STY BP MANIMOR RESIDENCE STY LINE STY STY STY	S SME SEIL
DATE BY WHEN REPORTED THE SPECIFED REPERSOR TO THE CONTROL PROPERSOR TO	CATCHE SHOWING CATCHES AND THE CATCHES SHOWING THE CATCHES AND	Included: STY BP MANIMOR RESIDENCE STY LINE STY STY STY	SEME SEIL
DATE BY WHEN REPORTED THE SPECIFED REPERSOR TO THE CONTROL PROPERSOR TO	CONTENT TO STATE SOFTE CATEGORIES TO SHOW THE THAT SOFTE CATEGORIES TO SHOW THE SHOW	Included:	SONGE SONGE SONGE STATE
DATE BY WHEN RESPONSE IS RESPONSE IS RESPONSE IN THE CONTRACT OF THE CONTRACT DEVENTED CONTRACT OF THE CONTRAC	DOCUMENT THOUTHWANT CATED AND THE THAT SETTE CATED TO BE THOUTH THE SETTE CATED TO BE THOUGHT THE SETTE CATED TO BE THE SETTE CATED TO	Included: AT BY MANINGER IN HILLIAMS Manin SAV SAV SAV SAV SAV SAV SAV SA	SONG SULLEN
DATE BY WHEN REPORTS LINE THE SPECIFED RECERDING TO THE CONTRACT RECERDING TO THE RECERDING TO TH	CONTENT TO STATE SOFTE CATEGORIES TO SHOW THE THAT SOFTE CATEGORIES TO SHOW THE SHOW	Included: AT OF SENERAL REAL PROPERTY AND ADDRESS OF THE PROPERTY ADD	S SME SZILLES SME







ACCORD Specialities Contracting LLC, (A Unit of ACCORD Group) PO BOX-282583, Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com; sales@accordsd.com Website: www.accordsd.com





(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

	NORTH25	1	PARSO	NS	FOLLER (* PE)
005 M	ASTERPLAN & INFR	ASTRI	ICTURE PHAS	E 01.	
	DOCUM	ENT	SUBMITTA	AL.	
0	FOR APPROVAL	Ø	REFERENCE		1H0088-GW-IN-CS-1/87
-			DATE	30-Sep-20	
Accen	d Specialities Divisio	in for t	poxy Costing,	Polyurathose	Coating & Paint Coating for
	INGUNERAL BANK	WASE D			3Gampi for receipt (M
was	proposed of ports for the for the contract of	Sind Price	polys	nctor wether in pigh	RECEIV SEP 10 SE
de	approved	15 6	pdraw	8-19	Approved Approved Broken
				Reference	
	The Wal	DOCUMI DO	DOCUMENT DOCUMENT FOR APPROVAL ENGINEERS RESPONSE D The proposed Sub Export Contine Warter for Information to the complete of the complete complete of the complete comp	DOCUMENT SUBMITTA DOCUMENT SUBMITTA DOCUMENT SUBMITTA REFERENCE DATE Accord Specialities Division for Epoxy Coating, Signature Document Submitted Signature Document Submitted Date Signature Document Submitted Signature Date Signature Document Submitted Signature Date Signature	DOCUMENT SUBMITTAL











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

SHAMAL DEVELOPMENT LLC

NORTH25

PARSONS



Material Submittal Form

Record R	nterence)	CHW-HFC-	MH0068-GN-IN-MAS-01	86 Date: 2	1/09/2020	
Project D	etails:			Project Number: MH-9088		
Project No	ime: MH-0	C68 Cherryw	pods Master Plan & Infras	Mructure Phase 01		
		lopment L.L.		Main Contractor: Hills and	Fort Construction L.L.C.	
Engineer;	Parsons 9	Overseas Lin	belie	Sub-Contractor:		
Discipline		III Infra	El Architecture	□ Mechanical □ E	Sectrical DiOthers	
Ригрове о	(Issue	■ For R	soview & Approval 🗆 For	info & Record	er Action	
Material De	stail	/			List of Enclosure	
Item Descri	ption	TSE water \$ Polyurether Pump Room Paint for Fig	torage Tank (FFI/WFI/CF1) - re Paint for Floor, Watt and Cr	ellings) +300µ Epoxy+200µ Polyumihane r Wall, Flat Acrylic finish for	Vendor's Technical Literature Compliance Statement. Sustainability Compliance. Provious Test Results. Copy of the Related Specs.	
Specz Ref BOQ Ref Drwp Ref		4/17/10	f Specifications 5-001.002.003		Samples with Sample Tag. Ust of Previous Projects Done.	
Material Sp	ecfini	Conomorise Stucco, Fons	PG. Germonet EPSF., Corrello mostic Paint, Penguard, HD, P.	or SPSSC, Correlloor UVR, PVA, engward Texo, Durathane	Others	
Material Pri	igored		FG, Correcost EPSF, , Corrello mastic Paint, Pengsord, HB, P	or SFSSS, Correllour UVR, PVA, enguard Toxo, Derothans	+0	
Manufucturi Supplier	or/Local	500000000000000000000000000000000000000	Debut, UAE & JOTUN, UAE	A MONEY IN		
Reason for A	titernative	Proposing a	ew system at per contract D	rawings.	E manual A	
Benurks		-			C01 0000	
Compliance S and Specifics	Satement: W	n cortify that the a otherwise state	material submittal submitted has	rowth has been reviewed in details an	d in accordance with the Scottact Drawn	
Contractor Signature	Varun C	37	QA/QC Manager Q NET (A/STANSA). K	HSE Managar Suresh Kumar	Project Manager	
2- Acce proceed 3- Rejec 4- Revis	sived or Ap peed With cted -Revis rw not req	e and resubn	esubmission required, wor nit—work may not proceed a Sample shall	be provided.	M25 MI 05	
Plient provinces	The s	sockeye g	V- 161-10.		Made as a common code	
Received I	By [The Co	intractor)		Date		
changes to Go	евиці Доцін реоўсайшні	ents. Engineer's Any disviotions,	approval does not refere the Con-	tractor from his contraction ebilgation	economic Approved does not authorize to ensure conformance to the Contract or's approved one to be connected by the	



POL FG2 on Rev 0 Apr 2018 - Mintered Submitted

ACCORD Specialities Contracting LLC, (A Unit of ACCORD Group) PO BOX-282583,

Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com ;sales@accordsd.com Website: www.accordsd.com



Page 11




(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م













(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م



Date 10 June 2021

Wef. W : 270/038/0431/-2021/HF

: M/s Airolink Building Contracting LLC To

P. O. Box : 42649, Dubai, UAE Tel 1+971 4 447 3448 : +971 4 447 3449 Fax

Attention : Mr. Iyad Dagistani - Project Director

Project : Seven City JLT (2B+G+5P+31T+R) Building on plot No. (3936252) / (Cluster Z) @ Jumeirah

Lakes Towers - Dubai, for M/s Golf Views Limited.

Subject : Specialist Repair Company for Raft Crack

Reference : Meeting held on 09 June 2021 in respect of the subject matter

Dear Mr. Iyad,

This is with reference to the discussions took place during the meeting held on 09 June 2021 regarding resolving. the issue of Raft cracks. Below are names of recommended specialist repair company together with their contact details:

Company Name	mpany Name Contact Person			
1. Vision Catalyst Repair	Mr. Vivik	055 435 8081		
2. Leaders Fort	Mr. Halim	050 597 5610		
3. Venus Engineering	Mr. Mahdy	050 662 1792		
4. Emcon	Mr. Nitin	055 261 3876		
5. Waterseal	Mr. Ivan	052 128 2471		
6. Accord	Mr. Santhosh	055 469 0668		



This is for your information and necessary action.

Thanks, and Best Regards.

For / James Cubitt & F



Project Director | + 971 jol 52 208 1036 Lin jeilani@inmescubitt.com

Partners

Mr. Alam Z Huanuthan - GM - Engineering, STRED Mr. Syed Shabeer Ahmed - PM, STRED

Mr. Anil Palswa - COO, ABC

Project File

7.72 St. 17.735. 127 (47) 1 (47) 74 (47) 24 (47) 7 (48) 1750-2790-921199 market .





















(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

5/25/2021

Roads & Transport Authority



Prequalification Certificate

Company: ACCORD BUILDING CONTRACTING LLC

Reger

A016-0445503

DOW

CHOSS

Addison

BUILDING CONTRACTING LIGAL GUSAIG FIRST DUSALUAS

Seattle of

5047571403635

Pari 4235267

Further to your because for product factors, use the forest, placed to you've you had you explained has been a meanthry or known and you containly to approve for any Projects on the following addition.

Agency/Sector	Department	Main Categorization		Vidus Litela (AEB)	Status	Empley Them	Giller Centilism	Gram Procument	1898
Corporate Adaptionaling Sector	Feedblee	Engineering- thristogs and Facilities	Building Consulting	3,800,000	Pinquitled	21 Jun 24	O+1 sety	Purially Complises -	Couply +

Printed On

5050011

Please Note

The above approval is for the slowe period, remainded excitoing to required and outcomed value process by RTA, and is conditional apon your resonance paracolation or RTA sendence and projects. We reserve the right to eliberary against all out sale discretion at any time.

This Conditions is tolered by the Ripads and Transport Authority (RTA) and shaw not require starting as agreedure.

Tel. +971 4 254 4444 Fax. +9714 206 5535 P.O. Rex 119996, Dame, UAE: www.flx.bt

Print Certificate

https://www.ru.ae/EPQReports/PCReports/PreQualification/Continuous/Yvendord-DaSex31e-b2ab-e611-ab84-5ef3rt/R2973

10











(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

4.RESOURCES













اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Manpower

CNI	C .	
S.No.	Category	No.
1	Civil Engineer	3
2	Foreman	8
3	Carpenter	28
4	Steel Fixer	20
5	Masaon	13
6	Helpers	35
7	Electrician	4
8	Plumber	4
9	Drivers	3
10	Archives Clerk	1
11	Accountant	1

S.No.	Category	No.
1	Bus-(83 Seater)- Ashok Leyland	1
2	Bus-(30 Seater)-TaTa	1
3	Bus-(14 Seater)-Rental	1
4	Pick Up Truck-(3Ton)-Mitsubishi	1
5	Pick Up Truck-(1Ton)-Nissan	4
6	Cars—Nissan Patrol	2
7	Cars-Sedan	2









(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

5.COMPANY FACILITIES













اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Tools & Equipment

S.No	Description	Make	Unit	Qty
1	Air Blower	Bosch	Nos	2
2	Airless Spray Machine MARK-V	Graco	Nos	2
3	Angle Grinder	Bosch	Nos	7
4	Bench Drill 25MM	Bosch	Nos	2
5	Cable Reel – 50m	N/A	Nos	10
6	Captive Blasting Machine 1-10DS	Blastrac	Nos	1
7	Captive Blasting Machine 1-8DPS 55	Blastrac	Nos	1
8	Chipping Gun 5.5 KG	Hilti & Bosch	Nos	4
9	Coating Thickness Gauge	Elcometer	Nos	8
10	Coating Inspection Gauge	Elcometer-a-141	Nos	12
11	Concrete Moisture Meter	Elcometer	Nos	2
12	Concrete Mixer Machine	-	Nos	4
13	Dew Point Meter	Elcometer	Nos	3
14	Digital Hygro / Thermometer	ETI	Nos	5
15	Digital Weighing Scale	ICS	Nos	3
16	Double Component Injection Machine	ВМР	Nos	9











اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

	Tools & Equipment				
17	Drill Machine	Bosch	Nos	7	
18	Electric Breaker (29.1KG)	Makita	Nos	5	
19	Electric Floor Washing Machine	Nilfisk	Nos	2	
20	Electric Marble / Tile Cutter	Hitachi	Nos	4	
21	Epoxy Mixer Machine	Cullamix	Nos	3	
22	Floor Scarifier	TRELLEWANY	Nos	1	
23	Generator 6.5 KVA	HONDA	Nos	2	
24	Graco Spray Machine PNEAUMATIC	King Graco	Nos	2	
25	Groove Cutter	Bosch	Nos	2	
26	Heavy Duty Exhaust Fan 24"	RITA	Nos	2	
27	Injection Machine	Wagner	Nos	4	
28	Nail gun	Hilti	Nos	2	
29	Sand Blasting Pot	Clemco	Nos	2	
30	Scrabbling Machine 3 Header -Pneumatic	MC Donald	Nos	1	
31	Vacuum Cleaner Industrial Type	Karcher	Nos	1	
32	Water Jetting Machine - 150 Bar	Karcher	Nos	2	











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Equipment's & Tools

Sr No.	Description	QTY
1	Injection Machines	1
2	Jack Hammers	2
3	Water Jetting Machines	1
4	Concrete Drum Mixer	1
5	Injection Machine SF-23– WAGNER	2
6	Angle Grinder-110v	1
7	Angle Grinder-220v	2
8	Angle Grinder –9"-220v	1
9	Generators	5
10	Scaffolding Materials	6000 Sq.mtr
11	Epoxy Mixer Machine	1
12	Heavy Duty Floor Grinder HTC 500	1
13	Graco Marvic V Spray Machine	1
14	Chipping Gun11E/5E 110V/220v-BOSCH	1
15	Power Float-Honda	1
16	Cable Drum-TYAG	1
17	Scarifire Machine 3 Phase-TRELAWNY	1









(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م















اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Environmental, Occupational Health & Safety Policy

We at Accord Building Contracting/Accord Specialities Division, are committed to protect the environment and demonstrate occupational health & safety performance of the organization through

- Our quality policy aim is "to do right job at first time". Project manager along with project team is responsible for delivery of the project in defined quality.
- Continual improvement in our operations related to our services by conservative use of natural resources like water, fuel, energy & other natural products.
- Project process and test results to be documented and will follow the quality procedures as per client/consultants requirements based on type of project.
- Prevent pollution by implementing Reduce, Reuse & Re-cycle methods, and control process of emission by incorporating new technologies.
- Focus on prevention of pollution, injury & ill health.
- Complying will all applicable environmental, occupational health & safety legislation and other requirements.
- Educating & motivating our employees and sub-contractors by providing training to enhance their competence & awareness.
- Conservation of resources and reduction in waste
- Continual improvement of Environment, Occupational Health and safety performance through monitoring and review of set objectives and targets.









(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

7. HEALTH, SAFETY & ENVIRONMENTAL MANUAL				











اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Occupational Health & Safety Policy

ACCORD Building Contracting is a Company based in Dubai Emirate. We are dedicated

to the concept that all accidents are preventable & are committed to a zero accident philosophy, whilst fostering a culture of continual improvement of our Occupational, Health & Safety duties. We view OHS as an integral component of our business model & critical to our ability to deliver quality services and products to our client. Health & Safety of the working place and procedure is the primary objective of our organization.

To achieve this commitment, the following shall be implemented:

- Protect & Strive for improvement of , the health safety & security of our people at all times;
- Providing safe working platform for all our employees and the workers.
- Comply with applicable laws, regulation & national practises in UAE;
- Requiring that all person acting for or on behalf of ABS are appropriately informed & trained, and that they act positively to prevent ill health, injury damage & loss.
- Set objectives & measure the occupational health & safety performance for the continual improvement;
- Plan for, respond to and recover from any emergency, crisis & business disruption;









(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

8.ORGANIZATION CHART














اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م













(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Demoliton Company (JV)











Company Profile

MULTI CIVIL SYSTEMS LLC

Approved Applicators:

M/s. Hilti

M/s. Tyrolit

TABLE OF CONTENTS

Section 1 : Introduction, Quality & HSE Policy

Section 2 : Management & Staff

Section 3 : List of Equipments

Section 4 : Projects & Job References

Section 5 : Certifications

Section 6 : Trade License & VAT Certificate

Section 7 : Work Photographs

Multi Civil Systems LLC P.O. Box No: 27201, Dubai United Arab Emirates

SECTION – 1 INTRODUCTION, QUALITY & HSE POLICY

MCS

1.0 Introduction

Multi Concrete Systems LLC (MCS) was established to deliver international standards and solutions for in reinforced concrete in the UAE since more than 10 years. Established in 2007 will hereafter known as "Multi Civil Systems LLC", the company has set the standards for the design and implementation of all forms Wire Sawing, Wall Sawing, Coring, Chemical Rebarring, Crack Injection, Fire Stopping & Controlled Concrete Demolition, Structural Demolition, Screeding, Grouting, Water-proofing, Tiling & Interlock fixing, Self Levelling & Epoxy Coating etc.

The principals of the company have a broad overall experience of building and Civil engineering projects in the region that gives MCS a unique overview as to the real scope and need for reinforced concrete works in UAE.

Offering our customers quality of service and confidence in performance, MCS provides solutions in reinforced concrete that are effective, cost saving and can be proven to extend the service and performance of a facility. The company specializes in providing solutions for:

- Modification of RCC Structural changes
- Excavation & Demolition Works
- Concrete Wall Sawing / Wire Sawing / Core Cutting
- Under Water RCC Cutting / Pile Cutting
- Chemical Anchoring(Re-Barring)
- Concrete Repair, Crack Injection & Chemical Injection
- Screeding, Grouting, Water-proofing, Tiling & Interlock Fixing, Self Leveling & Epoxy Coating.

MCS operates in strict accordance with established international Standards and codes of practice. MCS is an approved Civil Service Provider for a number of Contractors and consultants.

2.0 Quality Policy

Multi Civil Systems LLC believes that its growth and profitability objective in the service and solution in reinforced concrete will be met by a comprehensive commitment to quality in every aspect of conduct of business. This will be achieved by a total commitment from staff at all levels within the organization. Therefore, each employee should realize their responsibility to quality and "Get it right the first time".

3.0 Health, Safety & Environmental Policy

Multi Civil Systems LLC commitment to health, safety and the environment:

Everybody who works for Multi Civil Systems LLC is responsible for getting HSE right. Good HSE performance and security of everyone who works for us are critical to the success of our business. Our goals are simply stated:

"No accidents, No harm to people, and No damage to the environment"

We will continue to drive down the environmental and health impact of our operations by reducing waste, and using energy efficiently. We will produce quality work that can be used safely by our clients.


MCS will:

- Comply with all groups, local, national and federal guidelines, laws rules and regulations.
- Consult, Listen and respond openly to our customers, employees, public interest groups and those who work with us.
- Work with others-our partners, suppliers, competitors and regulators to raise the standards of our Industry
- Openly report our performance, good and bad recognize those who contribute to improved HSE performance

SECTION – 2 MANAGEMENT & STAFF

MCS

ORGANISATION CHART



SECTION - 3

LIST OF EQUIPMENTS

MCS

LIST OF EQUIPMENTS & VEHICLES

SI no	Machinery Description	Numbers Available
1	Demolition Robot – Husqvarna DXR 300	1
2	HILTI Wall Saw Machine	4
3	HILTI Wire Saw Machine	4
4	TYROLIT Wall Saw Machine	4
5	TYROLIT Wire Saw Machine	4
6	DD 500 Diamond Coring System-Hilti	4
7	DD 350 Diamond Coring System-Hilti	5
8	DD 200 Diamond Drilling Systems-Hilti	10
9	DD130 Diamond Drilling Systems	3
10	TYROLIT DME20 Coring Machine	3
11	Cutting Machine Hilti Small	2
12	Concrete Drilling Machines	15
13	Chemical Injection System	10
14	Chemical Anchoring Kits	10
15	Skilled Operators	30
16	Passenger Vehicle	3
17	Transport Vehicle	4

MCS has access to a larger number and other type of equipments depending on the project type and requirements. The company also employs sufficient number of Staff, Technicians, and labours to undertake major projects.

SECTION - 4

PROJECT & JOB REFERENCES

MCS

PROJECTS & JOB REFERENCES

Sl.no.	Name of Contractor	Project Name	Place	Description of Work
1	Al Tayer Stocks LLC	Dubai College	Sufouh, Dubai	Demolition of Sports Hall
2	Roberts Constructions LLC	Crown Plaza Upgradation & renovation	Sheikh Zayed Road, Dubai	RCC Cutting, Coring Works
3.	BIC Contracting LLC	Jewel of the Creek	Dubai	Cutting of Diaphragm and Retaining Wall
4.	China State Construction Engineering Corp.	Sheikh Zayed Road	Dubai	Cutting of Gantry Foundation
5.	Al Tayer Stocks LLC	Jess Sports Hall	Arabian Ranches	Removal of RCC Screed by Diamond Cutting
6.	Al Sahel Contracting Company LLC	Merano Tower, Business Bay	Business Bay, Dubai	Cutting of RCC Crane Foundations
7.	Al Naboodah Contracting	Creedk Side 18	Dubai Creek Harbour	Cutting of Staircase, Breaking of Beams
8.	Shoba Hartland Contracting	Greens Apartments , Phase II	Dubai	Cutting of RCC Walls
9.	Bhatia General Contracting Co. LLC	Palm Jumeirah	Dubai	Cutting of RCC Waler beams
10.	National Projects & Construction LLC	AL Dana Phase II – Infrastructure works at Al Raha Beach Development	Abu Dhabi	Cutting of RCC Diaphragm Wall & Rebar Fixing Works
11.	Bu Haleeba Contracting	G+2P+ 23 Storey Residential Building- 5 Towers for Emirates Group	Silicon Oasis, Dubai	Concrete Cutting of Slabs, Walls, Columns & Rebar Fixing Works with Hilti Chemical
12.	Habtoor Leighton Group	Al Habtoor City	Sheik Zayed Road, Dubai	Cutting & disposal of RCC Slabs, RCC Coring Works & Rcc drilling & Rebar Fixing Work
13	Shapoorji Pallonji Mid East	Residential Plots at Al Quoz Phase 2, Dubai	Dubai	Demolition Works
14	TTS International	Al Reem Island Bridge	Abu Dhabi	Cutting of bridge deck, pier, pier caps, abutments & parapet wall

14.	Chicago Maintenance & Construction	Gems International School	Dubai	Cutting & Rebar Fixing Works
15	The Emirates Group	Emirates Meydan Villas – Garden Extension Works	Nad Al Sheba, Dubai	Modification to the compound wall, Cutting & Coring Works
16	Brookfield Multiplex	The Opus - Business bay	Dubai	Cutting, Coring, Rebar fixing & Scabbling works
18.	China State Construction Engineering Corp.	Viceroy Dubai – Jumeirah Village Project	Dubai	Cutting & Coring Works
19.	Bu Haleeba Contracting	Muhaisnahah Community Housing - Muhaisnah	Dubai	Rebar Fixing Works
20.	Al Basti & Muktha LLC	Vida Residence – business Bay	Dubai	Diaphragm Wall Cutting Works
21.	ALEC	Blue Waters Wharf Retail – Blue Water	Dubai	Cutting, Coring & Metal Plate Fixing Works
22	Arabian Construction Co.	Mashreq Bank Headquarters Tower	Dubai	Cutting of Wailer Beams & Coring Works
23.	Al Tayer Stocks LLC	Mirdif City Centre Cinema Expansion	Dubai	RCC Cutting, Rebar Fixing & Beam Strengthening Works
24	Modern Executive Systems Contracting LLC	4B + G + 14 building at Al Mamzar	Dubai	Cutting of RCC Waler Beam
25	China State Construction Engineering Corp.	Crescent Resort Hotel, Palm Jumeirah	Dubai	RCC Cutting Coring Works
26	Ghantoot Transport & General Contracting LLC	Al Reem Island	Abu Dhabi	Pile Head Breaking
27	Al Basti & Muktha LLC	Dubai Creek Harbour Development – Dubai Creek Residences	Dubai	RCC Cutting Works
28	China State Construction Engineering Corp.	Expo Village Development (PN1502) - Main Works for parcel 7, 10 & 11, Dubai	Dubai	RCC Coring Works
29	Al Sahel Contracting Company LLC	Al Jalila Foundation Headquarters – Healthcare City	Dubai	Cutting & Coring Works
30	Al Tayer Stocks LLC	Dubai English Speaking Collage	Dubai Silicon Oasis	RCC Cutting Works
31	General Construction Company LLC	Construction of 3B+G+M+7 Commercial & Residential Building	Al Muteena, Dubai	Cutting of RCC Capping Beam
32.	Habtoor Leighton Contracting	Khalifa Port Industrial Zone	Taweela, Abu Dhabi	Bridge Demolition Work
33.	Arabtec Construction LLC	Damac Heights	Dubai Marina	Excavation, Removal of contiguous piles

34.	Aldar Laing O Rourke	Al Raha Beach Development	Abu Dhabi	Concrete Cutting & Under water cutting
35	Kier Dubai	Bluewater Island Wide Infrastructure	Dubai	Concrete Cutting / Coring Works
36	Shapoorji Pallonji Mideast	Design & Construction of 6 no. G+5 Strorey Building (330 apartments)	Dubai	Tile Fixing Works
37	Conforce Contracting Co. LLC	Emcon Project	Al Quoz, Dubai	Interlock fixing Works
38	Belhasa Engineering & Contracting Co. LLC	Headquarters Complex at Dubai Biotechnology & Research Park	Dubai	RCC Cutting Works
39.	System Construct	Staff Accomodation- Ruwais	Ruwais, Abu Dhabi	Crane foundation cutting work
40.	ADNOC- Abu Dhabi	Ruwais Mall, Adnoc Housing Project	Ruwais, Abu Dhabi	Concrete Cutting,Leakage reparing / Anchoring
41.	Dutco Balfour Beatty	Dubai Mall	Dubai	Cutting & coring Works
42.	Dutco Balfour Beatty LLC	Jumeirah Beach Hotel/ Jebel Ali Resorts & Spa	Jumeirah & Jebel Ali	Concrete Cutting & Coring
43.	A Basti & Muktha LLC	Hotel & Residence for Hayat at Health Care City Dubai	Dubai	Concrete Cutting & Coring
44.	Habtoor Leighton Group	Jewel of Creek Development	Dubai	Cutting & Coring Works
45.	DicoTech	Dubai Mall	Dubai	Cutting Works
46.	ECC	Burjman Centre	Dubai	Concrete Cutting & Coring
47.	Alec	Airport Terminal Expansion Works	Dubai	Concrete Cutting & Coring Works
48.	Dutco Balfour Beatty LLC	Al Raha Beach Development	Abu Dhabi	Under Water Cutting
49.	Dutco Balfour Beatty LLC	Dubai Marina	Dubai	Cutting Works for Bridge & Under water Cutting
50.	Brookfield Multiplex	Emirates Park Tower Hotel	Dubai	Coring & Chemical Anchoring Works
51.	Bhatia Contracting	Karama Hotel-Kish Kin	Dubai	Concrete Cutting/Coring works
52.	Dhabi Contracting	Move & Pick Hotel	Dubai	Concrete Cutting/Coring works
53.	ASCON – Shapoorji Pallonji- JV	Taj Grand Hotel – Palm Jumeriah	Dubai	Cutting & coring Works
54.	GTCC	Royal Amwaj Resorts – Palm Jumeriah	Dubai	Cutting & coring Works
55.	Al Habtoor Engineering	Dubai	Dubai	Concrete Cutting/Coring works

MCS SECTION - 5

CERTIFICATIONS





はるる あれて はないはいい

Date of issuance certificate; 1343-2014

Certificate no. 23927

La Market grown

ENGINERRING PROFESSION PRACTICE CERTIFICATE

小田のは 小田の 大田丁 日本の はまっちゃ

ALI ASGAR FAKHRUDDIN RAJKOTWALA

على اصغر فغرالدين راجكوتوالا

Engineer Number: 110783

Salahi.

司力

10

まる にからいてかいたまない

9+1

Grade:

Wrecking And Demolition Works

Activity:

Registery Notes: in The event of any modification to the above data please update if through the electronic services for building managment -Incubation sections of consulations and Contractors

ملاحظات المسجل ولي حول احواء ابي تعديث على البلادات أحاثه بيرجي تحديقها من خلاك التندمات الإلكار وبالالالوار الإحجاس البلاد علم الحيل الاستشاريان والمقاولان







رئيس مجلس الإدارة مالتي سيفيل سيستمز ش.ذ.م.م ص.ب. 27201، دي ماتف: 5912 258

الموضوع: تأهيل للمشاركة في مشاريع إدارة الطرق (مقاول فرعي)

تحية طيبة وبعد

بالإشارة إلى طليكم بالموافقة على تأهيل شركتكم كمقاول فرعي لأعمال التكسير والهدم المتخصصة في مشاريع الطرق. تحيطكم علما بأنه قد تم مراجعة المستندات المقدمة من طرفكم ولا مانع من الموافقة على تأهيلكم للعمل لأعمال التكسير والهدم المتخصصة بمشاريع الطرق فلة (R) وبمراغ (خمسة مليون درهم) كحد أقصى للمشروع الواحد وذلك بشرط تحقيق كافة الاشتراطات الفنية والتعاقدية امشاريع الإدارة. يرجى أخذ العلم بأنه صيتم تقييم أداء شركتكم في كل مشروع تقومون بالمشاركة فيه وذلك الأغراض رفع/خفض/الغاء الفئة التي تشاركون بها في المشاريع المستقبلية.

مرسل لعنايتكم لأخذ العلم والعمل بموجبه

وتفاسلوا بقبول وافر التحية

- مدة سادية عدا التأهيل هي ثلاثة سنوات من ثاريخه
- لا تتحمل ميثة الطرق والمواصلات أي مسؤولية تماد الفير فيما يخص جدًا التأميل.

م/ حسن علي طَاهر رئيس لجنة تأهيل المقاولين الفرعيين والموردين لمشاريع مؤسسة المرور والطرق بالإنابة

اسحقال

منير إدارة النشق

Dy William Safe and create harapart for all

position particulation.

Tel. +975 A Jilla BASS - FINS +975 A 20455555 P.O.Dick 1188999, Dubail, U.A.E.

www.rta.ae

AND STREET, WITH WITH STREET, SON THE STREET, STREET,



Training Certificate

Diamond systems Safety & Operation Training Certificate

Hilti Emirates L.L.C presents this certificate to

MULTI CIVIL SYSTEMS

In recognition of successful completion of training on Diamond Coring Tools DD500/350/200/160/30 and Accessories.

Safety Briefing	Consumables
Anchor fixing	Practical/ Hands On
Rig fixing	Accessories

Valid for 6 months from date of issue and Valid only if Hilti tools are used Hilti consumables Only.

Dubai | Jan 2021

Manoj Shetty | Trainer

Heavy Diamond specialist Hilti Emirates LLC







Training Certificate

Diamond systems Safety &Operation Training Certificate

Hilti Emirates L.L.C presents this certificate to

MULTI CIVIL SYSTEMS

In recognition of successful completion of training on HILTI WALL SAW AND WIRE SAW SYSTEMS:DLP32-TS32, DSTS20 & Wire saw WS15

Safety Briefing	Consumables	
Anchor fixing	Practical/ Hands On	
Rig fixing	Accessories	

Valid for 6 months from date of issue and Valid only if Hilti tools are used Hilti consumables Only.

Dubai | JAN 2021

Manoj Shetty | Trainer

STATE SAME AND THE STATE OF THE SAME AND THE

Heavy Diamond specialist Hilti Emirates LLC





Training Certificate

Diamond systems Safety &Operation Training Certificate

Hilti Emirates L.L.C presents this certificate to

MULTI CIVIL SYSTEMS

In recognition of successful completion of training on HILTI-HIT ANCHORING SYSTEM using RE500/200 with HILTI cordless Dispenser

Safety Briefing	Consumables
Anchor fixing	Practical/ Hands On
Rig fixing	Accessories

Valid for 6 months from date of issue and Valid only if Hilti tools are used Hilti consumables Only.

Dubai | JAN 2021

Manoj Shetty | Trainer

AND TO EMINATE LA

Heavy Diamond specialist Hilti Emirates LLC



SECTION - 6 TRADE LICENSE & VAT CERTIFICAT





رخصة تجارية Commercial License

تقاسيل الرخصة / License Details رقم الرخصة

591750 مالتي سيقيل سيستمز كررذيهم اسم الشركة

Company Name MULTI CIVIL SYSTEMS L.L.C.

الإسم اللجارى مائني سيابل سينفز الرباري

MULTI CIVIL SYSTEMS L.L.C. Trade Name Legal Type Limited Liability Company(LLC)

971-50-5687586

ذات مساولية محتودة الثبال للاثوتي للزيخ الإنتهاء تاريخ الإصدار 20/02/2007

Expiry Date 19/02/2022 D&B D-U-N-S @ الرقع لعظمي Main License No. 591750 وقوائرخصة الاو 561670261 Register No. رقع السجل اللجاري DCCI No. عنوية تغرقة 1005781 115964

License Members / 4 /417 Role / Ital

Inda/4 على اصغر فغر النين راجكونوالا 299932 سنير / Manager

لشط الرخصة التجارية / License Activities Wrecking & Demolition Works

عتم المبشى ورفع الأنقاض

المغوان / Address P.O. Box Phone No 971-4-2585912 تتيفون 27201 مناوق بريد Fax No 971-4-2585914 242-288 رقم القطعة

مكتب رقم 222 - ملك حسين للصع برائند مانجا لوثاء النواء اللعم

البريد (1924روني / Email

الملاطلات (Remarks

هم النبكي ورائع الكائل (أريشي + أوأرار

Print Date (3/03/2021 13:23 க்கும் த்ரம் 13824896 رقم الإيصال



THE EMIRATES

Mobile No

یکات اثار تجید رخصات اتحاز یا من خات اترسات الصور به از من از خصابه این (5969 (درانمدادت) است طی این اتبای s you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Duf Elisalat) to receive payment youther.

Get FREE scores to Zoho One for the list year لست على روم ورومها



www.dubakted.gov.se وهذر المرز فرقع من دارة النبية الاقتصاديّة إمراجها مسها البيلك الرازما في الراهمة وهاد إيراز الموقع Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.dubaided.gov.ae





شعادة تسجيل لضريبة القيمة المضافة في الامارات العربية العتحدة Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE

تشهد الهيئة الاتعادية للمتراتب أن الجهة التالية مسجلة لمتريبة القيمة المجافة في الأمارات العربية المتحدة

Full Arabic legal name آلاسع القانوني الكامل باللغة المزبية والتعر سنطر سستعز بتررث فرو الاسم الفاتوني الكامل باللغة الانجليزية Full English legal name MULTI CIVIL SYSTEMS L.L.C. Office no. 205., Al Nahda Z. Al cusais area, Dubai, Dubai, United Arab Emirates, 27201. Registered address Jamel Barnet

+97142585912

100334036900003 Tax Registration Number رقع التسجيل الضريبي Effective Registration Date 01/01/2018 تأريخ التسجيل الغطاب

First WAT Return Period 01 Jan 2018 - 30 Apr 2018 and quarterly فترة أول إقرار لضريبة الغيمة المضافة

thereafter

نارين استحقاق إفرار حريبه القيعه المضافة VAT Return due date 28 May 2018

بداية ونهاية الغترات الضريبية Start and end dates of Tax periods: 1 Feb to 30 Apr, 1 May to 31 July, 1 Aug to 31

Oct, 1 Nov to 31 Jan

يرجى التأكد من محة تفاصل الشهادة. يجب إبلاغ الهيئة الاتحادية للمراب في حاك تغيير الاسمى الدي حملت فيها على رقع التسجيل الشريس الخاص بك

Please check that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number.



Issuing Date: 09/03/2018 تاريخ الاصدار



شهادة تسجيل العضوية Membership Certificate

License on.	591750
Membership no	115964
Registration no.	1005781
Trade Nume	MULTI CIVIL SYSTEMS L.L.C
Legal Status	Limited Liability Company(LLC)
Activity	Wrecking & Demolition Works
Member Since	20/02/2007
Date of Issue	20/02/2007
Expiry Date	19/02/2022

591750	رقم الرخصة
115964	رقر تعتوية
1005781	رقم السجل التجاري
مالتي ميلا ميستنز شرذيرم	الأسم الثواري
تأت مستولية معتونة	الشكل القالولي
هم النبائي ورقع الإثقاض	ترع الشظ
20/02/2007	تريخ الإنساب
20/02/2007	تاريخ الإصدار
19/02/2022	تزيخ الإنتهاء

Remarks

This certificate shall be invalid incose of any alteration without chamber's authorization

For online verification of this Certificate, please visit our website http://www.dubeichambecae/verify

عَرِفُ اللَّهِ اللَّه Dubai Chamber of Commerce & Andustry

لمقحطات

تُعَيِّر هَذَهُ الشَّمَادَةَ لَاعْيَةً فِي حَالَ أَقٍ خُشَطَ أَوَ تَعَدِيلَ عَلَيْهَا دَوْنَ اعتَمَادُ دَاتِكَ مِن الغُرِفَةُ

للتأكد من صحة بيانات الشعادة يرجى الرجوع إلى موقع الغرقة http://www.dubuichamber.ae/verily

P.O. Box 1457 + Dubs, U.A.E. | Tel (Within URE) 800 CHARBER 800 2435237 | Tel (Outside URE) (+971) 4 22800000 على الله Fax (+971) 4 2211646 | Distorrercese@dutsidnamber.se | www.dubsictamber.se

SECTION - 7

PHOTOGRAPHS































ø

••••

••••

ø

ф

•



Ф























MCS





MCS



(A Division of ACCORD Group)



اكورد قسم التخصص

اكورد سبيشيليتيز للمقاولت ش.ذ.م.م

Steel Contractor (JV)







Tel: 04-238 2866, Fax: 04-238 2867 E-info@accordsd.com ;sales@accordsd.com Website: www.accordsd.com









ABOUT US

SISCO Steel Contracting - is a leading steel fabrication company in the United Arab Emirates. established in 1998 and the company has grown to be a turnkey project contractor to different sectors of the country.

When a demanding and challenging project requires Structural Steel Fabrication and roofing works, clients' turn to our unmatched capabilities to meet their complex design-build requirements. As the recognized industry leader in civil works, fabrication, erection of structural steel and roof sheets throughout the UAE, the core priority of our company is to successfully exceed client expectation by focusing innovation, knowledge and commitment on every commercial, industrial and public structure we assemble.

Although SISCO is headquartered in Dubai and operates primarily throughout UAE, many of our projects have taken us to surrounding provinces of Sharjah, Ajman, Al Ain, Abu Dhabi, Fujairah and Ras Al Khaimah. As a dynamic source fabrication and erection company, SISCO provides complete detailing, fabrication, and erection services in-house to the many clients who rely on us to meet the exacting requirements of their complex and challenging projects.

www.siscouae.ae Email:-enquiry@siscouae.ae



CEO MESSAGE

It is with great pleasure I present to you SISCO Steel Contracting Company. Established in 1998, SISCO is one of the leading Contractor in UAE. SISCO's construction activities include both Civil & Structural Steel projects. The Company has completed projects across a wide range of areas including the construction of Villas, high rise buildings, commercial complexes, power & water plants, warehouses, and other important prestigious projects.

Under the vision and wise directives of Vice President and Prime Minister of the UAE and Ruler of Dubai His Higness Sheikh Mohammed Bin Rashid Al Maktoum, the country is poised to attain unprecedented global prominence and we look forward to support the country on its path to success, steered by the inspirational UAE Vision 2021 and Word Trade Expo 2020.

At SISCO's we have a strong belief in our people and we believe that our success is closely related to the quality of services we provide and the level of satisfaction we deliver. The management and its resources are fully committed to customer satisfaction. The Company's objective is to eliminate all the stresses involved within the construction industry by supplying, delivering, and overseeing all projects to guarantee a quality and timely finish, with Zero Harm to its people, the public, or the environment.

Throughout its 18 years history, of history, SISCO has developed the knowledge, experience, and confidence to execute the most challenging projects safely and accurately, to its Clients expectations.

Thank you and please do not hesitate to email us or get in touch for more details on our services.

Best Regards

T.O.Jacob

Chairman & Chief Executive Officer



Email:-enquiry@siscouae.ae www.siscouae.ae

CONVENIENCE

To maintain strict control over every project we accept, SISCO has integrated its services in one large, convenient location in Umm Al Quain. It is from this pristine facility housing the most sophisticated equipment and talented engineers and craftsman that SISCO reaches out to supply the world. To make it even more convenient, SISCO maintains expertly manned corporate office in Ras Al Khor, Dubai.



CAPABILITIES

Although SISCO is headquartered in Dubai and operates primarily throughout UAE, many of our projects have taken us to surrounding provinces of Sharjah, Ajman, Al Ain, Abu Dhabi, Fujairah and Ras Al Khaimah. As a dynamic source fabrication and erection company, SISCO provides complete detailing, fabrication, and erection services in-house to the many clients who rely on us to meet the exacting requirements of their complex and challenging projects.

SISCO is experienced in all manner of contracting arrangements, including competitive bid situations, negotiated contracts, design-build and fast-track projects. Our goal is quite simply to ensure our clients' success, delivering a cost-effective, quality project that allows everyone to profit.









www.siscouae.ae Email:-enquiry@siscouae.ae

AREAS OF EXPERTIES

SISCO has been professionally executing turnkey contracts in civil and steel structural works in Infrastructure, Oil & Gas Industry, Industrial sectors and Property development sectors for the past two decades successfully.

TURNKEY PROJECTS

- Stand alone and Villa complex construction
- Multi storied Commercial or Accommodation Buildings
- Sports Complex and Stadiums
- Shops and Outlets
- Warehouse and Stores
- Workshops and Factories.



CIVIL WORKS

- Complete Civil Constructions for Villas
- Construction of Multistoried Buildings and Shops
- Structural Concrete Works
- Precast Concrete Jersey Barriers
- Street Light Footings
- Area Development and Excavation Works
- Car Parking and Car Park Buildings
- Construction of Concrete Tanks
- Civil Footing Works and Precast Slabs
- Construction of Lift Bays
- Boundary Wall Works
- Interlock Paving Works
- Painting Works
- Floor Tile and Wall Tile Works
- Marble and Granite Works
- Swimming Pool Construction Works
- Area Landscaping Works







- Amc Works for Buildings and Plants
- Civil Maintenance Works
- Plumbing, Electrical and Carpentry Works
- Roof Repair and Replacement Works
- Wall Cladding Repair and Replacement Works
- Water Leak Protection Applications
- Flashing Repair and Replacement Works
- Aluminum Panels Repair and Replacement Works
- Scaffolding Supply and Erection
- Machining of Industrial Equipment Parts
- Grinding of Cylinders, Gears and Piston Rods etc.
- Machining of Special Tools
- GI Cable Tray Manufacturing
- Manufacturing of GI Ducts
- Fabrication of SS And CS Vessels
- Fabrication and Installation of Structural Steel
- Specialized Fabrication Works







PROJECT GALLERY































CERTIFICATES & APPRECIATIONS














SISCO

SISCO STEEL CONTRACTING L.L.C ORGANISATION CHART



www.siscouae.ae Email:-enquiry@siscouae.ae

OUR FACILITIES- (OFFICES & WORKSHOPS)

- 1. HEAD OFFICE SISCO STEEL CONTRACTING LLC, RAS AL KHOR, DUBAI, UAE
- 2. SISCO BUILDING CONTRACTING & TECHNICAL STEEL WORKS LLC, UMM AL QUAIN, UAE
- 3. SCAFFLODING DIVISION & WAREHOUSE SISCO SCAFFOLDING LLC, SHARJAH, UAE
- 4. MACHINING WORKSHOP UMM AL QUAIN, UAE
- 5. ALUMINIUM, GLASS & CARPENTRY WORKSHOP MADAM, SHARJAH, UAE
- 6. MEP OFFICE DEIRA, DUBAI, UAE

MAJOR CLIENTS



















































































